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STATE OF NORTH CAROLINA

DEPARTMENT OF TRANSPORTATION

DIVISION ONE DISTRICT THREE

CONTRACT PROPOSAL

COUNTY: MARTIN
CONTRACT#: DA00131
WBS #: 1CR.20581.44 ETC.

DESCRIPTION: RESURFACING AND PAVEMENT MARKINGS ON
VARIOUS SECONDARY ROADS IN MARTIN COUNTY

DATE: JUNE 8, 2012 BID OPENING: JULY 3, 2012

NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE
PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE
LICENSED BY THE NC LICENSING BOARD FOR CONTRACTORS WHEN BIDDING ON
ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR
CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD. BIDDERS
SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE
PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING AND
REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL
STATUTES OF NORTH CAROLINA.

NAME OF BIDDER

ADDRESS OF BIDDER

RETURN BIDS TO: NC DEPARTMENT OF TRANSPORTATION
Barry Hobbs
Division Project Manager
North Carolina Department of Transportation
113 Airport Drive Suite 100
Edenton, NC 27932




DA00131 STATE

CONTENTS

INTSTRUCTION TO BIDDER ii

STANDARD PROVISION 4
SPECIAL PROVISION 9
LISTING OF MBE & WBE SUBCONTRACTOR 33
NON-COLLUSION AFFIDAVIT, DEBARMENT 34

CERTIFICATION AND GIFT BAN CERTIFICATION
BID FORM 43

PLANS



DA00131 STATE

INSTRUCTIONS TO BIDDERS

PLEASE READ ALL INSTRUCTIONS CAREFULLY
BEFORE PREPARING AND SUBMITTING YOUR BID.

All bids shall be prepared and submitted in accordance with the following requirements. Failure to
comply with any requirement shall cause the bid to be considered irregular and shall be grounds for
rejection of the bid.

1. The bid form furnished by NCDOT with the proposal shall be used and shall not be altered in any
manner. DO NOT SEPARATE THE BID FORM FROM THE PROPOSAL!

2. All entries on the bid form, including signatures, shall be written in ink.

3. The Bidder shall submit a unit price for every item on the bid form. The unit prices for the various
contract items shall be written in figures. ***Unit prices must be limited to TWO decimal
places.***

4. An amount bid shall be entered on the bid form for every item. The amount bid for each item shall be
determined by multiplying each unit bid by the quantity for that item, and shall be written in figures in
the "Amount Bid" column of the form.

5. The total amount bid shall be written in figures in the proper place on the bid form. The total amount
shall be determined by adding the amounts bid for each item.

6. Changes in any entry shall be made by marking through the entry in ink and making the correct entry
adjacent thereto in ink. A representative of the Bidder shall initial the change in ink. Do not use
“White Out” or similar product to make corrections.

7. The bid shall be properly executed. All bids shall show the following information:

a. Name of individual, firm, corporation, partnership, or joint venture submitting bid.

b.  Name of individual or representative submitting bid and position or title.

c. Name, signature, and position or title of witness.

Bids submitted by corporations shall bear the seal of the corporation.

The bid shall not contain any unauthorized additions, deletions, or conditional bids.

10. The bidder shall not add any provision reserving the right to accept or reject an award, or to enter into
a contract pursuant to an award.

11. THE PROPOSAL WITH THE BID FORM STILL ATTACHED SHALL BE PLACED IN A
SEALED ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN
THE NCDOT DIV. ONE OFFICE, 113 AIRPORT DRIVE, SUITE 100, EDENTON, NC 27932
LOCATED APPROXIMATELY 5 MILES SOUTHEAST OF EDENTON, JUST OFF NC 94
ON AIRPORT DRIVE IN THE NORTHEASTERN REGIONAL AIRPORT BUILDING, BY
2:00 P.M. ON, TUESDAY, JULY 3, 2012.

12. The sealed bid must display the following statement on the front of the sealed envelope:
QUOTATION FOR DA00131 - RESURFACING AND PAVEMENT MARKINGS ON
VARIOUS SECONDARY ROADS IN MARTIN COUNTY TO BE OPENED AT 2:00 P.M. ON
TUESDAY, JULY 3, 2012.”

13. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer
envelope shall be addressed as follows:

©

N. C. DEPARTMENT OF TRANSPORTATION
Attn: Barry Hobbs, PE
113 Airport Drive, Suite 100
Edenton, NC 27932

AWARD OF CONTRACT
The award of the contract, if it be awarded, will be made to the lowest responsible Bidder in
accordance with Section 102 -10 of the Standard Specifications for Roads and Structures 2012. The
lowest responsible Bidder will be notified that his bid has been accepted and that he has been
awarded the contract. NCDOT reserves the right to reject all bids.
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STANDARD PROVISIONS

GENERAL

All work and materials shall be in accordance with the provisions of the General Guidelines of this contract, the Project Special
Provisions, the North Carolina Department of Transportation Standard Specifications for Roads and Structures 2012, the North
Carolina Department of Transportation Roadway Standards Drawings, and the current edition of the Manual of Uniform Traffic
Control Devices (MUTCD).

The Contractor shall keep himself fully informed of all Federal, State and local laws, ordinances, and regulations, and shall
comply with the provisions of Section 107 of the Standard Specifications.

PURCHASE ORDER CONTRACT PREQUALIFICATION

Beginning July 1, 2009, any firm that wishes to perform work on Division Purchase Order Contracts as either the prime contractor or
as a subcontractor on the project must be prequalified for the type of work they wish to perform. Firms that wish to bid on these
projects as the prime contractor must be prequalified prior to submitting a bid. Firms that wish to perform as a subcontractor to the
prime contractor must be prequalified prior to beginning work on the project.

For the purposes of prequalification, any firm that is currently prequalified as a prime or a subcontractor on central let projects for the
appropriate work codes is considered eligible to work and/or bid on Purchase Order Contracts as long as other items such as bonding
and license requirements for the contract are met.

Information regarding the requirements to become prequalified as a Purchase Order Contract contractor, including the application to
become prequalified if you are not already prequalified, can be found at the following website:
http://www.ncdot.org/business/howtogetstarted/

BIDS

In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $1.2 million, the bid will not be
considered for award.

AVAILABILITY OF FUNDS — TERMINATION OF CONTRACTS
(5-20-08) z-2

General Statute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in this contract as follows:

(h) Amounts Encumbered. — Transportation project appropriations may be encumbered in the amount of allotments made to the
Department of Transportation by the Director for the estimated payments for transportation project contract work to be performed in
the appropriation fiscal year. The allotments shall be multiyear allotments and shall be based on estimated revenues and shall be
subject to the maximum contract authority contained in General Statute 143C-6-11(c). Payment for transportation project work
performed pursuant to contract in any fiscal year other than the current fiscal year is subject to appropriations by the General
Assembly. Transportation project contracts shall contain a schedule of estimated completion progress, and any acceleration of this
progress shall be subject to the approval of the Department of Transportation provided funds are available. The State reserves the
right to terminate or suspend any transportation project contract, and any transportation project contract shall be so terminated or
suspended if funds will not be available for payment of the work to be performed during that fiscal year pursuant to the contract. In
the event of termination of any contract, the contractor shall be given a written notice of termination at least 60 days before
completion of scheduled work for which funds are available. In the event of termination, the contractor shall be paid for the work
already performed in accordance with the contract specifications.

Payment will be made on any contract terminated pursuant to the special provision in accordance with Subarticle 108-13(E) of the
2012 Standard Specifications.


http://www.ncdot.org/business/howtogetstarted/
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CONTRACT PAYMENT AND PERFORMANCE BOND
REVISED 8/24/10
A performance bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon the faithful performance
of the contract in accordance with specifications and conditions of the contract is required for Construction contracts of $500,000 or
more. Such bond shall be solely for the protection of the North Carolina Department of Transportation and the State of North
Carolina.

A payment bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon the prompt payment for all
labor or materials for which the Contractor, or his subcontractors, are liable is required for Construction contracts greater than
$500,000. The payment bond shall be solely for the protection of persons or firms furnishing materials or performing labor for this
contract for which the Contractor is liable.

EXTENSION OF CONTRACT TIME

Failure on the part of the Contractor to furnish bonds or certifications, or to satisfy preliminary requirements necessary to
issue the purchase order will not constitute grounds for extension of the contract time. If the Contractor has fulfilled all preliminary
requirements for the issuance of a purchase order, and the purchase order authorization is not available by the date of availability, the
Contractor shall be granted an extension equal to the number of calendar days the purchase order authorization is delayed after the
date of availability.
of Article 108-9 of the Standard Specifications.

NOTIFICATION OF OPERATIONS

The Contractor shall notify the Engineer Five (5) working days in advance of beginning work on this project.

BANKRUPTCY

The Department of Transportation, at its option, may terminate the contract upon the filing by the contractor of any petition
for protection under the provisions of the Federal Bankruptcy Act.

PARTIAL PAYMENT

The Contractor may submit a request for partial payment on a monthly basis, or other interval as approved by the Engineer,
for payment of the rendered services. All invoices items and unit cost shall correspond to contract pay item as they appear on the
Purchase Order. The Engineer shall verify the quantities submitted on the invoice prior to payment. In the event of errors or
discrepancies in the quantities or unit cost, the invoices should be submitted to one of the following, depending on the location of the
work completed:

N.C. Department of Transportation
District Three Field Office
ATT: D.S. Lee P.E.
19210 US HWY 64 East
Williamston N.C. 27892

Invoices must be electronically scanned and the image is transmitted to the Purchasing Unit to verify payment. To avoid confusion
and delay of payments, each invoice should have a unique Invoice Number, i.e. 1,2,3...In addition, the invoice should be positively
identified and associated with the Purchase Order including the Contract Number and the County the work was completed in on
the invoice.

AWARD OF CONTRACT

“The North Carolina Department of Transportation, in accordance with the provisions of Title VI of the Civil Rights Act of 1964
(78 Stat. 252) and the Regulations of the Department of Transportation (49 C.F.R., Part 21), issued pursuant to such act, hereby
notifies all bidders that it will affirmatively insure that the contract entered into pursuant to this advertisement will be awarded to the
lowest responsible bidder without discrimination on the ground of race, color, or national origin”.
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POSTED WEIGHT LIMITS

The Contractor's attention is directed to the fact that many Primary and Secondary Roads and bridges are posted with weight
limits less than the legal limit. The Contractor will not be allowed to exceed the posted weight limits in transporting materials and/or
equipment to the projects, unless otherwise approved by the Engineer. The Contractor should make a thorough examination of all
projects and haul routes.

INSPECTION

All work shall be subject to inspection by the Engineer at any time. Routinely, the Engineer will make periodic inspections
of the completed work. It will be the responsibility of the Contractor to keep the Engineer informed of his proposed work plan and to
submit written reports of work accomplished on a frequency to be determined by the Engineer

MATERIALS AND TESTING

The Engineer reserves the right to perform all sampling and testing in accordance with Section 106 of the Standard
Specifications and the Department's "Materials and Test Manual." However the Engineer may reduce the frequency of sampling and
testing where he deems it appropriate for the project under construction.

The Contractor shall furnish the applicable certifications and documentation for all materials as required by the Standard
Specifications. Material which is not properly certified will not be accepted.

Delivery tickets for all asphalt material shall be furnished in accordance with Section 106-7 of the Standard Specifications
and shall include the following information:

NCDOT Work Order Number

Date

Time issued

Type of Material

Gross weight

Tare Weight

Net weight of material

Quarry or plant Location

9. Truck Number

10. Contractor's name

11. Public weighmaster's stamp or number
12. Public weighmaster's signature or initials in ink

N~ WNE

All steel products which are permanently incorporated into this project shall be domestically produced. The Contractor shall furnish
a notarized certification certifying that steel products conform to this requirement.

The Contractor shall furnish the applicable certifications and documentation for all materials as required by the Standard
Specifications. Material which is not properly certified will not be accepted.

EROSION CONTROL

The Contractor shall exercise every reasonable precaution throughout the life of the project to prevent erosion and siltation.
Silt fence and erosion control measures shall be installed in accordance with the plans for this project, Division 16 of the Standard
Specifications, and in locations directed by the Engineer or his representative.
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UTILITY CONFLICTS

It shall be the responsibility of the Contractor to contact all affected utility owners and determine the precise locations of all
utilities prior to beginning construction. Utility owners shall be contacted a minimum of 48 hours prior to the commencement of
operations. Special care shall be used in working around or near existing utilities, protecting them when necessary to provide
uninterrupted service. In the event that any utility service is interrupted, the Contractor shall notify the utility owner immediately and
shall cooperate with the owner, or his representative, in the restoration of service in the shortest time possible. Existing fire hydrants
shall be kept accessible to fire departments at all times.

The Contractor shall adhere to all applicable regulations and follow accepted safety procedures when working in the vicinity
of utilities in order to ensure the safety of construction personnel and the public.

PLAN, DETAIL AND QUANTITY ADJUSTMENTS

The Department reserves the right to make, at any time during the progress of the work, such alterations in plans or the details of
construction as may be found necessary or desirable by the Engineer to complete the project.

APPROVAL OF PERSONNEL

The State shall have the right to approve or reject the project engineer and other supervisory personnel, assigned to a project.

The Engineers or any subcontractor for the Engineers which are employed to provide engineering services for this project
shall not engage the services of any person or persons, now in the employment of the State during the time of this Agreement, without
written consent of the State.

In the event of engagement, the Engineers or their subcontractors shall restrict such person or persons from working on any
of the Engineers’ contracted projects in which the person or persons were formerly involved while employed by the State. This
restriction period shall be for the duration of the contracted project with which the person or persons was involved. “Involvement”
shall be defined as active participation in any of the following activities:

Drafting the contract;

Defining the scope of the contract;

Selection of the Engineers’ firm for services;

Negotiation of the coast of the contract (including calculating man-hours or fees); and
Administration of the contract.

An exception to these terms may be granted when recommended by the Secretary and approved by the Board of
Transportation. Failure to comply with the terms stated above in this section shall be grounds for termination of this contract.

GIFTS FROM VENDORS AND CONTRACTORS
(12-15-09) SP1 G152

By Executive Order 24, issued by Governor Perdue, and N.C. G.S.8 133-32, it is unlawful for any vendor or contractor (i.e. architect,
bidder, contractor, construction manager, design professional, engineer, landlord, offeror, seller, subcontractor, supplier, or vendor), to
make gifts or to give favors to any State employee of the Governor’s Cabinet Agencies (i.e. Administration, Commerce, Correction,
Crime Control and Public Safety, Cultural Resources, Environment and Natural Resources, Health and Human Services, Juvenile
Justice and Delinquency Prevention, Revenue, Transportation, and the Office of the Governor). This prohibition covers those vendors
and contractors who:

(1) have a contract with a governmental agency; or
(2) have performed under such a contract within the past year; or
(3) anticipate bidding on such a contract in the future.

For additional information regarding the specific requirements and exemptions, vendors and contractors are encouraged to review
Executive Order 24 and G.S. § 133-32.

Executive Order 24 also encouraged and invited other State Agencies to implement the requirements and prohibitions of the Executive
Order to their agencies. Vendors and contractors should contact other State Agencies to determine if those agencies have adopted
Executive Order 24.
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OUTSOURCING OUTSIDE THE USA
(9-21-04) RG 150

All work on consultant contracts, services contracts, and construction contracts shall be performed in the United States of America.
No work shall be outsourced outside of the United States of America.

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, work, services, staffing, or personnel
to entities located outside of the United States.

The North Carolina Secretary of Transportation shall approve exceptions to this provision in writing.

SAFETY VESTS

All Contractors' personnel, all subcontractors and their personnel, and any material suppliers and their personnel must wear
an OSHA approved reflective vest or outer garment at all times while on the project.

EMPLOYMENT
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184

Revise the 2012 Standard Specifications as follows:
Page 1-20, Subarticle 102-15(O), delete and replace with the following:
(O) Failure to restrict a former Department employee as prohibited by Article 108-5.

Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete all of line 32, the first sentence of the
second paragraph and the first word of the second sentence of the second paragraph.

CONTRACTOR CLAIM SUBMITTAL FORM

If the Contractor elects to file a written claim or requests an extension of contract time, it shall be submitted on the
Contractor Claim Submittal Form (CCSF) available through the Construction Unit or
http://ncdot.org/doh/operations/dp_chief eng/constructionunit/formsmanuals/



http://ncdot.org/doh/operations/dp_chief_eng/constructionunit/formsmanuals/
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SPECIAL PROVISIONS
NOTE TO CONTRACTOR

The Contractor must cooperate with State forces working within the limits of this project as directed by the Engineer. The
Department reserves the right to make, at any time during the progress of the work, such alterations in plans or the details of
construction as may be found necessary or desirable by the Engineer to complete the project. The Contractor shall maintain access to
driveways for all residents and property owners throughout the life of the project. The Contractor shall be responsible for maintaining
the project as directed by Section 104-10 in the Standard Specifications.

CONTRACT TIME AND LIQUIDATED DAMAGES
(7-1-95)(Rev. 12-18-07) SP1G10

The date of availability for this contract is August 6, 2012.
The completion date for this contract is June 3, 2013.

Except where otherwise provided by the contract, observation periods required by the contract will not be a part of the work to be
completed by the completion date and/or intermediate contract times stated in the contract. The acceptable completion of the
observation periods that extend beyond the final completion date shall be a part of the work covered by the performance and payment
bonds.

The liquidated damages for this contract are $1000.00 (One Thousand Hundred Dollars) per calendar day.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES
(2-20-07) SP1G14B

The Contractor shall not perform any work on this project and/or alter the traffic flow during the following time restrictions:

DAY AND TIME RESTRICTIONS

MONDAY-FRIDAY FROM THIRTY (30) MINUTES BEFORE SUNSET
TO THIRTY (30) MINUTES AFTER SUNRISE THE FOLLOWING DAY
AND
SATURDAY FROM THIRTY (30) MINUTES BEFORE SUNSET
TO THIRTY (30) MINUTES AFTER SUNRISE THE FOLLOWING MONDAY

In addition, the Contractor shall not perform any work on this project and/or alter the traffic flow on or during holiday weekends,
special events, or any other time when traffic is unusually heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For any event that creates unusually high traffic volumes, as directed by the Engineer.

2. For New Year's Day, between the hours of 30 minutes before sunset. December 31st until 30 minutes after sunrise January 2nd.
If New Year's Day is on Saturday or Sunday, then until 30 minutes after sunrise the following Tuesday.

For Easter, between the hours of 12:00 noon Thursday through 6:00 a.m. Monday.

4. For Memorial Day, between the hours of
30 minutes before sunset Friday and 30 minutes after sunrise Tuesday.

5. For Independence Day, between the hours of 30 minutes before sunset the day before Independence Day and 30 minutes after
sunrise the day after Independence Day.
If Independence Day is on a Saturday or Sunday, then between the hours of 30 minutes before sunset the Thursday before
Independence Day and 30 minutes after sunrise the Tuesday after Independence Day.

6. For Labor Day, between the hours of 30 minutes before sunset Friday and 30 minutes after sunrise Tuesday.
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7. For Thanksgiving Day, between the hours of 30 minutes before sunset Tuesday and 30 minutes after sunrise Monday.

8. For Christmas, between the hours of 30 minutes before sunset the Friday before the week of Christmas Day and 30 minutes
after sunrise the following Monday after the week of Christmas Day.

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence Day, Labor Day, Thanksgiving, and
Christmas. The Contractor shall schedule his work so that lane closures are not required during these periods, unless otherwise
directed by the Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor begins to install all traffic control devices
for lane closures according to the time restrictions listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is required to complete the removal of all
traffic control devices for lane closures according to the time restrictions stated above and place traffic in the existing traffic pattern.

The liquidated damages are Five Hundred Dollars ($500.00) per hour time period or any portion thereof.

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE (DIVISIONS):
(10-16-07)(Rev. 1-17-12) 102-15(J) SP1 G67

Description

The purpose of this Special Provision is to carry out the North Carolina Department of Transportation’s policy of ensuring
nondiscrimination in the award and administration of contracts financed in whole or in part with State funds.

Definitions

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be used to meet either the MBE or
WBE goal. No submittal of a Letter of Intent is required.

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being used to meet either the MBE or
WBE goal by submission of a Letter of Intent. Or any MBE or WBE used as a replacement for a previously committed MBE or WBE
firm.

Contract Goals Requirement - The approved MBE and WBE participation at time of award, but not greater than the advertised
contract goals for each.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the Contractor's approved,
committed MBE and WBE participation along with a listing of the committed MBE and WBE firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the premises, the materials or supplies
obtained by the Contractor.

MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by committed MBE subcontractor(s).

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business Enterprise through the North
Carolina Unified Certification Program.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the materials or supplies
required for the performance of the contract are bought, kept in stock, and regularly sold to the public in the usual course of business.
A regular dealer engages in, as its principal business and in its own name, the purchase and sale or lease of the products in question.
A regular dealer in such bulk items as steel, cement, gravel, stone, and petroleum products need not keep such products in stock, if it
owns and operates distribution equipment for the products. Brokers and packagers are not regarded as manufacturers or regular
dealers within the meaning of this section.

North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive services and information to
applicants for MBE/WBE certification. The MBE/WBE program follows the same regulations as the federal Disadvantaged Business
Enterprise (DBE) program in accordance with 49 CFR Part 26.

United States Department of Transportation (USDOT) - Federal agency responsible for issuing regulations (49 CFR Part 26) and
official guidance for the DBE program.

WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by committed WBE subcontractor(s).

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business Enterprise through the North
Carolina Unified Certification Program.

10
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Forms and Websites Referenced in this Provision

Payment Tracking System - On-line system in which the Contractor enters the payments made to MBE and WBE subcontractors who
have performed work on the project. https://apps.dot.state.nc.us/Vendor/PaymentTracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all MBE/WBE firms working on the project.
This form is for paper bid projects only. http://www.ncdot.org/doh/forms/files/DBE-IS.xIs

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE.
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/
doh/forms/files/RF-1.pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.
http://www.ncdot.org/doh/operations/dp_chief_eng/constructionunit/saf.xls

JC-1 Joint Check Notification Form - Form and procedures for joint check notification. The form acts as a written joint check
agreement among the parties providing full and prompt disclosure of the expected use of joint checks.
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/

doh/forms/files/JC-1.pdf

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer or regular dealer that affirms that a
portion of said contract is going to be performed by the signed MBE/WBE for the amount listed at the time of bid.
http://www.ncdot.org/doh/preconstruct/ps/contracts/letterofintent.pdf

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a project that will meet this MBE
and WBE goals. This form is for paper bids only.
http://www.ncdot.gov/doh/preconstruct/ps/word/MISC3.doc

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work areas where MBEs and WBEs
quoted on the project. This sheet is submitted with good faith effort packages.
http://www.ncdot.gov/business/ocs/goodfaith/excel/Ex_Subcontractor_Quote_Comparison.xls

MBE and WBE Goal

The following goals for participation by Minority Business Enterprises and Women Business Enterprises are established for this
contract:

(A) Minority Business Enterprises 1.2 %

(D) If the MBE goal is more than zero, the Contractor shall exercise all necessary and reasonable steps to ensure that
MBEs participate in at least the percent of the contract as set forth above as the MBE goal.

2 If the MBE goal is zero, the Contractor shall make an effort to recruit and use MBESs during the performance of the
contract. Any MBE participation obtained shall be reported to the Department.

(B) Women Business Enterprises 1.5 %

(1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and reasonable steps to ensure that
WABEs participate in at least the percent of the contract as set forth above as the WBE goal.

2 If the WBE goal is zero, the Contractor shall make an effort to recruit and use WBESs during the performance of the
contract. Any WBE participation obtained shall be reported to the Department.
Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that are certified through NCUCP in the
Directory of Transportation Firms. Only firms identified in the Directory as MBE and WBE certified shall be used to meet the MBE
and WBE goals respectively. The Directory can be found at the following link.
https://partner.ncdot.gov/VVendorDirectory/default.html

The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s capability to perform certain
work.
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Listing of MBE/WBE Subcontractors

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use during the life of the contract. Only
those identified to meet the MBE goal and the WBE goal will be considered committed, even though the listing shall include both
committed MBE/WBE subcontractors and additional MBE/WBE subcontractors. Any additional MBE/WBE subcontractor
participation submitted at the time of bid will be used toward overall race-neutral goals. Only those firms with current MBE and
WABE certification at the time of bid opening will be acceptable for listing in the bidder's submittal of MBE and WBE participation.
The Contractor shall indicate the following required information:

Blank forms will not be deemed to represent zero participation. Bids submitted that do not have MBE and WBE participation
indicated on the appropriate form will not be read publicly during the opening of bids. The Department will not consider these bids
for award and the proposal will be rejected.

(A) If either the MBE or WBE goal is more than zero,

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of MBE/WBE participation, including the
names and addresses on Listing of MBE and WBE Subcontractors contained elsewhere in the contract documents in
order for the bid to be considered responsive. Bidders shall indicate the total dollar value of the MBE and WBE
participation for the contract.

(2) If bidders have no MBE or WBE participation, they shall indicate this on the Listing of MBE and WBE
Subcontractors by entering the word “None” or the number “0.” This form shall be completed in its entirety.

3 The bidder shall be responsible for ensuring that the MBE/WBE is certified at the time of bid by checking the
Directory of Transportation Firms. If the firm is not certified at the time of the bid-letting, that MBE’s or WBE’s
participation will not count towards achieving the corresponding goal.

(B) If either the MBE or WBE goal is zero, bidders, at the time the bid proposal is submitted, shall enter the word “None”; or the
number “0”; or if there is participation, add the value on the Listing of MBE and WBE Subcontractors contained elsewhere in
the contract documents.

MBE or WBE Prime Contractor

When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the firm is responsible for meeting the
goals or making good faith efforts to meet the goals, just like any other bidder. In most cases, a MBE or WBE bidder on a contract
will meet one of the goals by virtue of the work it performs on the contract with its own forces. However, all the work that is
performed by the MBE or WBE bidder and any other similarly certified subcontractors will count toward the goal. The MBE or WBE
bidder shall list itself along with any MBE or WBE subcontractors, if any, in order to receive credit toward the goals.

For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%. A WBE bidder puts in a bid where they will
perform 40% of the contract work and have a WBE subcontractor which will perform another 5% of the work. Together the two
WABE firms submit on the Listing of MBE and WBE Subcontractors a value of 45% of the contract which fulfills the WBE goal. The
8% MBE goal shall be obtained through MBE participation with MBE certified subcontractors or documented through a good faith
effort. It should be noted that you cannot combine the two goals to meet an overall value. The two goals shall remain separate.

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE Subcontractors just as a non-
MBE/WBE bidder would.

Written Documentation — Letter of Intent

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the MBE and WBE goals of the contract,
indicating the bidder’s commitment to use the MBE/WBE in the contract. This documentation shall be submitted on the Department’s
form titled Letter of Intent.

The documentation shall be received in the office of the Engineer no later than 12:00 noon of the sixth calendar day following opening

of bids, unless the sixth day falls on Saturday, Sunday or an official state holiday. In that situation, it is due in the office of the
Engineer no later than 12:00 noon on the next official state business day.
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If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used toward the MBE and WBE goals, or
if the form is incomplete (i.e. both signatures are not present), the MBE/WBE participation will not count toward meeting the
MBE/WBE goal. If the lack of this participation drops the commitment below either the MBE or WBE goal, the Contractor shall
submit evidence of good faith efforts for the goal not met, completed in its entirety, to the Engineer no later than 12:00 noon of the
eighth calendar day following opening of bids, unless the eighth day falls on Saturday, Sunday or an official state holiday. In that
situation, it is due in the office of the Engineer no later than 12:00 noon on the next official state business day.

Submission of Good Faith Effort

If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest responsive bidder shall submit to the
Department documentation of adequate good faith efforts made to reach that specific goal(s).

One complete set and 9 copies of this information shall be received in the office of the Engineer no later than 12:00 noon of the sixth
calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday or an official state holiday. In that situation, it
is due in the office of the Engineer no later than 12:00 noon on the next official state business day.

Note: Where the information submitted includes repetitious solicitation letters, it will be acceptable to submit a representative letter
along with a distribution list of the firms that were solicited. Documentation of MBE/WBE quotations shall be a part of the good faith
effort submittal. This documentation may include written subcontractor quotations, telephone log notations of verbal quotations, or
other types of quotation documentation.

Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the goal which, by their scope,
intensity, and appropriateness, could reasonably be expected to obtain sufficient MBE/WBE participation. Adequate good faith
efforts also mean that the bidder actively and aggressively sought MBE/WBE participation. Mere pro forma efforts are not considered
good faith efforts.

The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder has made. Listed below are
examples of the types of actions a bidder will take in making a good faith effort to meet the goals and are not intended to be exclusive
or exhaustive, nor is it intended to be a mandatory checklist.

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, advertising and/or written notices
through the use of the NCDOT Directory of Transportation Firms) the interest of all certified MBES/WBESs who have the
capability to perform the work of the contract. The bidder must solicit this interest within at least 10 days prior to bid
opening to allow the MBES/WBEs to respond to the solicitation. Solicitation shall provide the opportunity to MBES/WBEs
within the Division and surrounding Divisions where the project is located. The bidder must determine with certainty if the
MBESs/WBEs are interested by taking appropriate steps to follow up initial solicitations.

(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the likelihood that the MBE and WBE
goals will be achieved. This includes, where appropriate, breaking out contract work items into economically feasible units
to facilitate MBE/WBE participation, even when the prime contractor might otherwise prefer to perform these work items
with its own forces.

© Providing interested MBEs/WBEs with adequate information about the plans, specifications, and requirements of the contract
in a timely manner to assist them in responding to a solicitation.

(D) (D) Negotiating in good faith with interested MBEs/WBEs. It is the bidder’s
responsibility to make a portion of the work available to MBE/WBE subcontractors and suppliers and to select those
portions of the work or material needs consistent with the available MBE/WBE subcontractors and suppliers, so as
to facilitate MBE/WBE participation. Evidence of such negotiation includes the names, addresses, and telephone
numbers of MBEs/WBEs that were considered; a description of the information provided regarding the plans and
specifications for the work selected for subcontracting; and evidence as to why additional agreements could not be
reached for MBES/WBEs to perform the work.

(2) A bidder using good business judgment would consider a number of factors in negotiating with subcontractors,
including MBE/WBE subcontractors, and would take a firm’s price and capabilities as well as contract goals into
consideration. However, the fact that there may be some additional costs involved in finding and using
MBEs/WBEs is not in itself sufficient reason for a bidder’s failure to meet the contract MBE or WBE goals, as long
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(E)

(F)

(G)

(H)

(

as such costs are reasonable. Also, the ability or desire of a prime contractor to perform the work of a contract with
its own organization does not relieve the bidder of the responsibility to make good faith efforts. Bidding contractors
are not, however, required to accept higher quotes from MBES/WBEs if the price difference is excessive or
unreasonable.

Not rejecting MBES/WBEs as being unqualified without sound reasons based on a thorough investigation of their
capabilities. The bidder’s standing within its industry, membership in specific groups, organizations, or associates and
political or social affiliations (for example, union vs. non-union employee status) are not legitimate causes for the rejection or
non-solicitation of bids in the bidder’s efforts to meet the project goal.

Making efforts to assist interested MBES/WBEs in obtaining bonding, lines of credit, or insurance as required by the recipient
or bidder.

Making efforts to assist interested MBES/WBES in obtaining necessary equipment, supplies, materials, or related assistance
or services.

Effectively using the services of available minority/women community organizations; minority/women contractors’ groups;
Federal, State, and local minority/women business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of MBES/WBEs. Contact within 7 days from the bid opening
NCDOT’s Business Development Manager in the Business Opportunity and Work Force Development Unit to give
notification of the bidder’s inability to get MBE or WBE quotes.

Any other evidence that the bidder submits which shows that the bidder has made reasonable good faith efforts to meet the
MBE and WBE goal.

In addition, the Department may take into account the following:

1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving the MBE and WBE goals.
(2) The bidders’ past performance in meeting the MBE and WBE goals.

3) The performance of other bidders in meeting the MBE and WBE goals. For example, when the apparent successful
bidder fails to meet the goals, but others meet it, you may reasonably raise the question of whether, with additional
reasonable efforts the apparent successful bidder could have met the goals. If the apparent successful bidder fails to
meet the MBE and WBE goals, but meets or exceeds the average MBE and WBE participation obtained by other
bidders, the Department may view this, in conjunction with other factors, as evidence of the apparent successful
bidder having made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder, the Department reserves the right to award the
contract to the next lowest responsive bidder that can satisfy to the Department that the MBE and WBE goals can be met or that an
adequate good faith effort has been made to meet the MBE and WBE goals.

Non-Good Faith Appeal

The Engineer will notify the contractor verbally and in writing of non-good faith. A contractor may appeal a determination of non-
good faith made by the Goal Compliance Committee. If a contractor wishes to appeal the determination made by the Committee, they
shall provide written notification to the Engineer. The appeal shall be made within 2 business days of notification of the determination
of non-good faith.

Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals

(A)

Participation
The total dollar value of the participation by a committed MBE/WBE will be counted toward the contract goal requirements.

The total dollar value of participation by a committed MBE/WBE will be based upon the value of work actually performed
by the MBE/WBE and the actual payments to MBE/WBE firms by the Contractor.
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(B)

(€)

(D)

(E)

(F)

Joint Checks

Prior notification of joint check use shall be required when counting MBE/WBE participation for services or purchases that
involves the use of a joint check. Notification shall be through submission of Form JC-1 (Joint Check Notification Form)
and the use of joint checks shall be in accordance with the Department's Joint Check Procedures.

Subcontracts (Non-Trucking)

A MBE/WBE may enter into subcontracts. Work that a MBE subcontracts to another MBE firm may be counted toward the
MBE contract goal requirement. The same holds for work that a WBE subcontracts to another WBE firm. Work that a MBE
subcontracts to a non-MBE firm does not count toward the MBE contract goal requirement. Again, the same holds true for
the work that a WBE subcontracts to a non-WBE firm. If a MBE or WBE contractor or subcontractor subcontracts a
significantly greater portion of the work of the contract than would be expected on the basis of standard industry practices,
it shall be presumed that the MBE or WBE is not performing a commercially useful function. The MBE/WBE may present
evidence to rebut this presumption to the Department. The Department's decision on the rebuttal of this presumption may be
subject to review by the Office of Inspector General, NCDOT.

Joint Venture

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count toward its contract goal
requirement a portion of the total value of participation with the MBE or WBE in the joint venture, that portion of the total
dollar value being a distinct clearly defined portion of work that the MBE or WBE performs with its forces.

Suppliers

A contractor may count toward its MBE or WBE requirement 60 percent of its expenditures for materials and supplies
required to complete the contract and obtained from a MBE or WBE regular dealer and 100 percent of such expenditures
from a MBE or WBE manufacturer.

Manufacturers and Regular Dealers

A contractor may count toward its MBE or WBE requirement the following expenditures to MBE/WBE firms that are not
manufacturers or regular dealers:

(D) The fees or commissions charged by a MBE/WBE firm for providing a bona fide service, such as professional,
technical, consultant, or managerial services, or for providing bonds or insurance specifically required for the
performance of
a DOT-assisted contract, provided the fees or commissions are determined to be reasonable and not excessive as
compared with fees and commissions customarily allowed for similar services.

(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither a manufacturer nor a regular
dealer, count the entire amount of fees or commissions charged for assistance in the procurement of the materials
and supplies, or fees or transportation charges for the delivery of materials or supplies required on a job site (but not
the cost of the materials and supplies themselves), provided the fees are determined to be reasonable and not
excessive as compared with fees customarily allowed for similar services.

Commercially Useful Function

(A)

MBE/WBE Utilization

The Contractor may count toward its contract goal requirement only expenditures to MBEs and WBEs that perform a
commercially useful function in the work of a contract. A MBE/WBE performs a commercially useful function when it is
responsible for execution of the work of the contract and is carrying out its responsibilities by actually performing, managing,
and supervising the work involved. To perform a commercially useful function, the MBE/WBE shall also be responsible
with respect to materials and supplies used on the contract, for negotiating price, determining quality and quantity, ordering
the material and installing (where applicable) and paying for the material itself. To determine whether a MBE/WBE is
performing a commercially useful function, the Department will evaluate the amount of work subcontracted, industry
practices, whether the amount the firm is to be paid under the contract is commensurate with the work it is actually
performing and the MBE/WBE credit claimed for its performance of the work, and any other relevant factors.
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(B) MBE/WBE Utilization in Trucking

The following factors will be used to determine if a MBE or WBE trucking firm is performing a commercially useful

function:

1)

)

)

(4)

Q)

(6)

()

The MBE/WBE shall be responsible for the management and supervision of the entire trucking operation for which
it is responsible on a particular contract, and there shall not be a contrived arrangement for the purpose of meeting
the MBE or WBE goal.

The MBE/WBE shall itself own and operate at least one fully licensed, insured, and operational truck used on the
contract.

The MBE/WBE receives credit for the total value of the transportation services it provides on the contract using
trucks it owns, insures, and operates using drivers it employs.

The MBE may subcontract the work to another MBE firm, including
an owner-operator who is certified as a MBE. The same holds true that a WBE may subcontract the work to another
WBE firm, including an owner-operator who is certified as a WBE. When this occurs, the MBE or WBE who
subcontracts work receives credit for the total value of the transportation services the subcontracted MBE or WBE
provides on the contract. It should be noted that every effort shall be made by MBE and WBE contractors to
subcontract to the same certification (i.e., MBEs to MBEs and WBEs to WBESs), in order to fulfill the goal
requirement. This, however, may not always be possible due to the limitation of firms in the area. If the MBE or
WBE firm shows a good faith effort has been made to reach out to similarly certified transportation service
providers and there is no interest or availability, and they can get assistance from other certified providers, the
Engineer will not hold the prime liable for meeting the goal.

The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including from an owner-operator. The
MBE/WBE who subcontracts the work to a non-MBE/WBE is entitled to credit for the total value of transportation
services provided by the non-MBE/WBE subcontractor not to exceed the value of transportation services provided
by MBE/WBE-owned trucks on the contract. Additional participation by non-MBE/WBE subcontractors receives
credit only for the fee or commission it receives as a result of the subcontract arrangement. The value of services
performed under subcontract agreements between the MBE/WBE and the Contractor will not count towards the
MBE/WBE contract requirement.

A MBE/WBE may lease truck(s) from an established equipment leasing business open to the general public. The
lease must indicate that the MBE/WBE has exclusive use of and control over the truck. This requirement does not
preclude the leased truck from working for others during the term of the lease with the consent of the MBE/WBE, so
long as the lease gives the MBE/WBE absolute priority for use of the leased truck. This type of lease may count
toward the MBE/WBE’s credit as long as the driver is under the MBE/WBE’s payroll.

Subcontracted/leased trucks shall display clearly on the dashboard the name of the MBE/WBE that they are
subcontracted/leased to and their own company name if it is not identified on the truck itself. Magnetic door signs
are not permitted.

MBE/WBE Replacement

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute MBE or WBE firm) to meet all or
part of a contract goal requirement, the contractor shall not terminate the MBE/WBE for convenience. This includes, but is not
limited to, instances in which the Contractor seeks to perform the work of the terminated subcontractor with another MBE/WBE
subcontractor, a non-MBE/WBE subcontractor, or with the Contractor’s own forces or those of an affiliate. A MBE/WBE may only
be terminated after receiving the Engineer’s written approval based upon a finding of good cause for the termination.

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for approval on Form RF-1
(Replacement Request). If the Contractor fails to follow this procedure, the Contractor may be disqualified from further bidding for a
period of up to 6 months.
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The Contractor shall comply with the following for replacement of a committed MBE/WBE:
(A) Performance Related Replacement

When a committed MBE is terminated for good cause as stated above, an additional MBE that was submitted at the time of
bid may be used to fulfill the MBE commitment. The same holds true if a committed WBE is terminated for good cause, an
additional WBE that was submitted at the time of bid may be used to fulfill the WBE goal. A good faith effort will only be
required for removing a committed MBE/WBE if there were no additional MBES/WBESs submitted at the time of bid to cover
the same amount of work as the MBE/WBE that was terminated.

If a replacement MBE/WBE is not found that can perform at least the same amount of work as the terminated MBE/WBE,
the Contractor shall submit a good faith effort documenting the steps taken. Such documentation shall include, but not be
limited to, the following:

1) Copies of written notification to MBES/WBEs that their interest is solicited in contracting the work defaulted by the
previous MBE/WBE or in subcontracting other items of work in the contract.

(2) Efforts to negotiate with MBES/WBEs for specific subbids including, at a minimum:

€)] The names, addresses, and telephone numbers of MBEs/WBESs who were contacted.
(b) A description of the information provided to MBES/WBEs regarding the plans and specifications for
portions of the work to be performed.

3 A list of reasons why MBE/WBE quotes were not accepted.

(@) Efforts made to assist the MBES/WBEs contacted, if needed, in obtaining bonding or insurance required by the
Contractor.

(B) Decertification Replacement

1) When a committed MBE/WBE is decertified by the Department after the SAF (Subcontract Approval Form) has
been received by the Department, the Department will not require the Contractor to solicit replacement
MBE/WBE participation equal to the remaining work to be performed by the decertified firm. The participation
equal to the remaining work performed by the decertified firm will count toward the contract goal requirement.

2 When a committed MBE/WBE is decertified prior to the Department receiving the SAF (Subcontract Approval
Form) for the named MBE/WBE firm, the Contractor shall take all necessary and reasonable steps to replace the
MBE/WBE subcontractor with another similarly certified MBE/WBE subcontractor to perform at least the same
amount of work to meet the MBE/WBE goal requirement. If a MBE/WBE firm is not found to do the same amount
of work, a good faith effort must be submitted to NCDOT (see A herein for required documentation).

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be performed by a committed MBE/WBE, the
Contractor will not be required to seek additional participation. When the Engineer makes changes that result in additional work to be
performed by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in additional work to the same
extent as the MBE/WBE participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal impact on the contract amount, the
Contractor shall seek additional participation by MBES/WBEs unless otherwise approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction, and a portion or all of the work had
been expected to be performed by a committed MBE/WBE, the Contractor shall seek participation by MBEs/WBESs unless otherwise
approved by the Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of work that the Contractor committed to

be performed by a MBE/WBE, the Contractor shall seek additional participation by MBES/WBESs equal to the reduced MBE/WBE
participation caused by the changes.
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Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a MBE/WBE subcontractor. The
Department reserves the right to require copies of actual subcontract agreements involving MBE/WBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall submit a proposed trucking plan in addition
to the SAF. The plan shall be submitted prior to beginning construction on the project. The plan shall include the names of all
trucking firms proposed for use, their certification type(s), the number of trucks owned by the firm, as well as the individual truck
identification numbers, and the line item(s) being performed.

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies or services, not otherwise
documented by the SAF as specified above, the Contractor shall furnish the Engineer a copy of the agreement. The documentation
shall also indicate the percentage (60% or 100%) of expenditures claimed for MBE/WBE credit.

Reporting Minority and Women Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and WBE firms, including material
suppliers and contractors at all levels (prime, subcontractor, or second tier subcontractor). This accounting shall be furnished to the
Engineer for any given month by the end of the following month. Failure to submit this information accordingly may result in the
following action:

(A) Withholding of money due in the next partial pay estimate; or

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other entities from the approved
subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate accounting of payments to
MBEs/WBEs, it shall be the prime contractor’s responsibility to report all monthly and final payment information in the correct
reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame specified may result in the disqualification of
that contractor and any affiliate companies from further bidding until the required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time frame specified may result in the
disqualification of that contractor and any affiliate companies from being approved for further work on future projects until the
required information is submitted.

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the value of services provided during
the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.

The Contractor shall report the accounting of payments on the Department’s
DBE-IS (Subcontractor Payment Information) with each invoice. Invoices will not be processed for payment until the DBE-IS is
received.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 2012 Standard Specifications may be cause to
disqualify the Contractor.
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PROSECUTION OF WORK
(7-1-95) RG 15

The Contractor will be required to prosecute the work in a continuous and uninterrupted manner from the time he begins the work
until completion and final acceptance of the project. The Contractor will not be permitted to suspend his operations except for reasons
beyond his control or except where the Engineer has authorized a suspension of the Contractor's operations in writing.

In the event that the Contractor's operations are suspended in violation of the above provisions, the sum of $1,000.00 (One Thousand
Dollars) will be charged the Contractor for each and every calendar day that such suspension takes place. The said amount is hereby
agreed upon as liquidated damages due to extra engineering and maintenance costs and due to increased public hazard resulting from a
suspension of the work. Liquidated damages chargeable due to suspension of the work will be additional to any liquidated damages
that may become chargeable due to failure to complete the work on time.

TRAFFIC CONTROL
(01-17-12) RWZ-1

Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2012 Standard Specifications and the following provisions:

Install Work Zone Advance Warning Signs in accordance with Standard Drawing No. 1101.01 of the 2012 Roadway Standard
Drawings prior to beginning any other work. Use a lane closure or slow moving operation to complete the work, as necessary, unless
otherwise indicated (refer to Standard Drawing No. 1101.02, 1101.11, 1110.01, 1110.02 and 1130.01 of the 2012 Roadway Standard
Drawings. Use a moving operation only if the minimum speed maintained at all times is 3 mph with no stops that narrow or close a
lane of travel. If the moving operation is progressing slower than 3 mph at any time, install a lane closure. Maintain the existing
traffic pattern at all times, except in the immediate work zone where lane closures are allowed as determined by the Engineer.

Refer to attached details and Standard Drawing No. 1101.01, 1101.02, 1101.03, 1101.04, 1101.05, 1101.11, 1110.01, 1110.02,
1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, 1170.01 and 1180.01 of the 2012 Roadway Standard Drawings when closing
a lane of travel in a stationary work zone such as pavement patching resurfacing, or pavement marking removal. Properly ballasted
cones may be used instead of drums for lane closures during daylight hours. However, drums are required for the upstream taper
portion of lane closures in all applications. The stationary work zone shall be a maximum of 3 miles in length at any given time unless
otherwise directed by the Engineer. A pilot vehicle operation may be used in conjunction with flaggers and the appropriate pilot
vehicle warning signing as directed by the Engineer. During periods of construction inactivity, return the traffic pattern to the existing
alignment and remove or cover any work zone signs. When covering work zone signs, use an opaque material that prevents reading of
the sign at night by a driver using high beam headlights. Use material, which does not damage the sign sheeting. Replace any
obliterated markings as required by other sections of the 2012 Standard Specifications and the Engineer.

When personnel and/or equipment are working on the shoulder adjacent to an undivided facility and within 5 feet of an open travel
lane, close the nearest open travel lane using Standard Drawing No. 1101.02 of the 2012 Roadway Standard Drawings unless the
work area is protected by barrier or guardrail. When personnel and/or equipment are working on the shoulder, adjacent to a divided
facility and within 10 feet of an open travel lane, close the nearest open travel lane using Standard Drawing No. 1101.02 of the 2012
Roadway Standard Drawings unless the work area is protected by barrier or guardrail. When personnel and/or equipment are working
within a lane of travel of an undivided or divided facility, close the lane according to the traffic control plans, 2012 Roadway Standard
Drawings or as directed by the Engineer. Conduct the work so that all personnel and/or equipment remain within the closed travel
lane. Do not work simultaneously, on both sides of an open travel way, within the same location, on a two-lane, two-way road. Do
not perform work involving heavy equipment within 15 feet of the edge of travel way when work is being performed behind a lane
closure on the opposite side of the travel way. Perform work only when weather and visibility conditions allow safe operations as
directed by the Engineer.

Do not exceed a difference of 2 inches in elevation between open lanes of traffic for nominal lifts of 1.5 inches. Install advance

warning UNEVEN LANES signs (W8-11 at 48" X 48") 500 feet in advance and a minimum of once every half mile throughout the
uneven area.
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Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to an open travel lane that has an edge of
pavement drop-off as follows:

(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or greater.

(B) Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45 mph.

Backfill the unacceptable drop-off with suitable compacted material, as approved by the Engineer, at no expense to the Department.
This work is not considered part of shoulder reconstruction.

When utilizing a slow-moving operation for such items as pavement marking placement, pavement marker installation and pesticide
spraying, the slow moving operation caravan shall consist, as a minimum, of the vehicles and devices shown on the Moving Operation
Caravan Details as shown on Standard Drawing No. 1101.02, sheets 11, 12 and 13 of the 2012 Roadway Standard Drawings. Traffic
cones may be used when necessary to provide additional protection of wet pavement markings. Ballast all traffic cones so they will
not be blown over by traffic.

Failure to comply with the following requirements will result in a suspension of all other operations:

1. Before working on ANY MAP, the Contractor shall submit a written construction sequence for traffic control and
construction lighting for ALL MAPS to the Engineer at the first pre-construction meeting and the sequence must be approved
before closing a lane of traffic. The Contractor and Engineer will coordinate with the Traffic Management Unit at 919-773-
2800 or Traffic Services for additional traffic control guidance, as necessary.

2. Coordinate the installation of items required by the contract documents and resurfacing operations such that these operations
are completed in the order as agreed upon with the Engineer at the first pre-construction meeting. Refer to the Provisions,
Typicals and Details unless otherwise directed by the Engineer.

3. Once the Contractor has started work at a location, the Contractor should prosecute the work in a continuous and
uninterrupted manner from the time he begins the work until completion and final acceptance unless determined otherwise by
the Engineer.

4, Obtain written approval of the Engineer before working in more than one location or setting up additional lane closures.
5. Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving season.
6. Contractor shall mill and pave lanes in an order such that water shall not accumulate.

Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal Loops. Loops may need to be placed
in milled surface before resurfacing occurs. Coordinate all signal loop operations with the Engineer.

Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches. Patch and make repairs to bridge
surface and its approaches before resurfacing occurs. Coordinate all operations on the bridge and its approaches with the Engineer.

Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require patching. Patch these areas before
resurfacing occurs. Allow full depth asphalt patching to cool to the point of supporting traffic without displacement or rutting before
reopening closed lane. Coordinate the resurfacing operations of the patched areas with the Engineer.

During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation within 72 hours for nominal lifts of 1.5
inches or less of asphalt course and by the end of each work day for nominal lifts of greater than 1.5 inches of asphalt course.

For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back by the end of each work day. For
partial or wheel track milling operations on multi-lane facilities, the lane being milled may be left closed and paved back within 72
hours.

The following options are available during Resurfacing and milling operations on two-way,
two-lane facilities when the entire roadway or entire lane is to be milled:

(A) Mill a single lane and pave back by the end of each work day.

(B) Mill the entire width of roadway and pave back within 72 hours.

The following options are available during Resurfacing and milling operations on multi-lane facilities when all lanes or a single lane
in one direction are to be milled:

(A) Mill a single lane and pave back by the end of each work day.

(B) Mill the entire width of pavement for all lanes to be milled in any direction daily and pave back within 72 hours.

When resurfacing facilities with ramps, resurface the ramp and gore area of the ramp as agreed upon with the Engineer. Place the
transverse joint on the ramp at the terminal point of the gore unless the ramp is being resurfaced beyond this limit.
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Slope the pavement at the beginning and ending of the daily milling operation as directed by the Engineer. Sweep and remove all
milled material from the roadway as soon as the daily milling operation is completed. Continue milling operations until the particular
section of roadway being milled is complete. Remove any existing pavement adjacent to the milled area that has been damaged and
replace with patch material as directed by the Engineer.

Maintain vehicular access in accordance with Article 1101-14 of the 2012 Standard Specifications using suitable backfill material
approved by the Engineer.

Operate equipment and conduct operations in the same direction as the flow of traffic. Do not cross medians with equipment, except
at properly designated interchanges.

Review and record the existing pavement markings and markers prior to resurfacing. Use the record of existing pavement markings
and markers in accordance with the 2012 Roadway Standard Drawings to re-establish the proposed pavement markings and markers
unless otherwise directed by the Engineer.

Provide appropriate lighting in accordance with Section 1413 of the 2012 Standard Specifications.

Remove existing pavement markers in preparation for paving. Repair any pavement damage due to existing pavement marker
removal prior to the end of the work day. Dispose of existing pavement markers as directed by the Engineer. No direct payment will
be made for this work, as it will be incidental to the paving operation.

Payment will be made for the traffic control items that have been included in the contract. No direct payment will be made for
providing other traffic control as required herein, as the cost of same will be considered incidental to the work being paid for under
those various traffic control items that have been included. Where the Contractor maintains traffic as required herein but no specific
pay items have been included in the contract, all associated costs will be considered incidental to the work being paid for under the
various items in the contract.

WORK ZONE SIGNING
(01-17-12) RWZ-3

Description

Install and maintain signing in accordance with Divisions 11 and 12 of the 2012 Standard Specifications, the 2012 Roadway Standard
Drawings and the following provisions:

Furnish, install, maintain and remove advance warning work zone signs and any required lane closure signing.

Furnish, install and maintain general work zone warning signs for resurfacing and milling such as ROUGH ROAD (W8-8 at 48" X
48") (for milling only), UNEVEN LANES (W8-11 at 48" X 48"), LOW SHOULDER (W8-9 at 48" X 48"), LOW / SOFT
SHOULDER

(DOT No. 16-79860 at 48” X 48”), UNMARKED PAVEMENT AHEAD (DOT No. 116087130 at 48" X 48") and DO NOT PASS
(R4-1 at 24" X 30™). When construction is completed in any area of the project, relocate signs to the next work site, as directed by the
Engineer. Remove these signs at the completion of the project.

All work zone signs may be portable.

Construction Methods

(A) General

Install all warning work zone signs before beginning work on a particular map. If signs are installed three days prior to the beginning
of work on a particular map, cover the signs until the work begins. Install each work zone warning sign separately and not on the

same post or stand with any other sign except where an advisory speed plate or directional arrow is used.

(B) Advance Warning Work Zone Signs

Install advance warning work zone signs in accordance with Standard Drawing No. 1101.01, 1101.02 and 1110.01 of the 2012
Roadway Standard Drawings prior to beginning of work and remove upon final completion of the project. If there is a period of
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construction inactivity longer than two weeks, remove or cover advance warning work zone signs. Uncover advance warning work
zone signs no more than 3 days before work resumes. All other operations could be suspended upon failure to comply with the above
requirements. Such suspended operations would not be resumed until the above requirements are fulfilled.

© Lane Closure Work Zone Signs

Install any required lane closure signing needed during the life of the project in accordance with the Standard Drawing No. 1101.02,
1101.11 and 1110.02 of the 2012 Roadway Standard Drawings.

(D) General Work Zone Warning Signs

Install general work zone warning signs for resurfacing and milling such as ROUGH ROAD (W8-8 at 48" X 48") (for milling only),
UNEVEN LANES (W8-11 at 48" X 48"), LOW SHOULDER (W8-9 at 48" X 48") and LOW / SOFT SHOULDER (W8-9B at 48" X
48") at 1 mile intervals starting at a minimum of 500 feet in advance of the condition for both directions of travel (undivided roadways
only) and at any other points determined by the Engineer.

Install the LOW  SHOULDER (W8-9 at 48" X 48" or LOW / SOFT  SHOULDER
(DOT No. 16-79860 at 48" X 48") signs prior to any resurfacing in an area where shoulder construction will be performed.

Install general work zone warning signs such as UNMARKED PAVEMENT AHEAD (DOT No. 116087130 at 48" X 48") and DO
NOT PASS (R4-1 at 24" X 30") alternately at 1/2 mile intervals starting at a minimum of 500 feet in advance of the condition for both
directions of travel (undivided roadways only) and at any other points determined by the Engineer. Install signs prior to the
obliteration of any pavement markings.

Measurement and Payment

Payment will be made for the work zone signing items that have been included in the contract. No direct payment will be made for
providing other work zone signing as required herein, as the cost of same will be considered incidental to the work being paid for
under those various work zone signing items that have been included. Where the Contractor provides work zone signing as required
herein but no specific pay items have been included in the contract, all associated costs will be considered incidental to the work being
paid for under the various items in the contract.

TIME LIMITATION FOR PAVEMENT MARKINGS AND MARKERS ON NEWLY RESURFACED

AREAS
(01-17-12) RWZ-4

Markings: Two-Lane, Two-Way Facilities

For all two-lane, two-way facilities, place all edge lines and other symbols within 30 calendar days after they have been obliterated by
the resurfacing operation.

Markings: All Facilities

The observation period for pavement markings on a specific map are subject to all requirements as specified in the Project Special
Provision entitled “PAVEMENT MARKING LINES” contained elsewhere in the contract and begins with the satisfactory completion
of all pavement markings required on that specific map.

All characters, symbols and stop bars on concrete shall be either Type 2 or Type 3 Cold Applied Plastic or Heated-In-Place
Thermoplastic as shown on NCDOT Approved Product List. The quantity for characters, symbols and stop bars on concrete will be
included in the pay items for Type 2 Cold Applied Plastic.

All characters, symbols and stop bars on asphalt shall be either Heated-In-Place Thermoplastic or Extruded Thermoplastic as shown
on NCDOT Approved Product List. The quantity for characters, symbols and stop bars on asphalt will be included in the pay items
for

Heated-In-Place Thermoplastic.

Markers: All Facilities

Install permanent pavement markers within 60 calendar days after completing the resurfacing on each map.
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ROADWAY STANDARD DRAWINGS FOR PAVEMENT MARKINGS AND MARKERS
(01-17-12) RWZ-5

Use the following in conjunction with the 2012 Standard Specifications:

Standard Pavement Markings 2012 Roadway Standard Drawings:
1205.01, 1205.02, 1205.03, 1205.04, 1205.05,
1205.06, 1205.07, 1205.08, 1205.09, 1205.10,
1205.11, 1205.12, 1205.13

Raised Pavement Markers 2012 Roadway Standard Drawings:
1205.12, 1250.01, 1251.01

Snowplowable Pavement Markers 2012 Roadway Standard Drawings:
1250.01, 1253.01

Milled Rumble Strips 2012 Roadway Standard Drawings:
665.01

FINAL SURFACE TESTING NOT REQUIRED
(5-18-04) (Rev. 5-15-12) 610 SP6 R45

Final surface testing is not required on this project.

TEMPORARY TRAFFIC CONTROL DEVICES
(1-17-12) 1105 SP11 RO5

Revise the 2012 Standard Specifications as follows:
Page 11-5, Article 1105-6 Measurement and Payment, add the following paragraph after line 24:

Partial payments will be made on each payment estimate based on the following: 50% of the contract lump sum price bid will be paid
on the first monthly estimate and the remaining 50% of the contract lump sum price bid will be paid on each subsequent estimate
based on the percent of the project completed.

CONSTRUCTION SEQUENCE:
(7-1-95) 560 R1R34

Pave each section of roadway begun in a continuous operation. Do not begin work on another section of roadway unless satisfactory
progress is being made toward completion of intersections and all other required incidental work by satisfactorily furnishing additional
paving equipment and personnel, except for milling and patching operations.

ASPHALT PAVER - FIXED AND MOBILE STRING LINE
(10-21-03) (Rev. 1-17-12) 610 R6 RO6B

A mobile string line consisting of a 30 to 40 foot long ski is required for the widening and resurfacing on this project. A fixed string
line is required for the new pavement construction on this project.

23



DA00131 STATE

ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES
(11-21-00) (Rev. 7-19-11) 609 SP6 R15

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this project will be as follows:

Asphalt Concrete Base Course Type B25.0 4.4%
Asphalt Concrete Intermediate Course Type 119.0 4.8%
Asphalt Concrete Surface Course Type S 4.75A 6.8%
Asphalt Concrete Surface Course Type SF 9.5A 6.7%
Asphalt Concrete Surface Course TypeS9.5 6.0%
Asphalt Concrete Surface Course TypeS125 5.5%

The actual asphalt binder content will be established during construction by the Engineer within the limits established in the
2012 Standard Specifications.

ASPHALT PAVEMENTS - SUPERPAVE
(6-19-12) 605 SP6 ROL

Revise the 2012 Standard Specifications as follows:

Page 6-3, Article 605-7 APPLICATION RATES AND TEMPERATURES, replace this article, including Table 601-1, with the
following:

Apply tack coat uniformly across the existing surface at target application rates shown in Table 605-1.

TABLE 605-1
APPLICATION RATES FOR TACK COAT
. Target Rate (gal/sy)
Existing Surface Emulsified Asphalt
New Asphalt 0.04 £0.01
Oxidized or Milled Asphalt 0.06 £0.01
Concrete 0.08 £0.01

Apply tack coat at a temperature within the ranges shown in Table 605-2. Tack coat shall not be overheated during storage, transport
or at application.

TABLE 605-2
APPLICATION TEMPERATURE FOR TACK COAT
Asphalt Material Temperature Range
Asphalt Binder, Grade PG 64-22 350 - 400°F
Emulsified Asphalt, Grade RS-1H 130 - 160°F
Emulsified Asphalt, Grade CRS-1 130 - 160°F
Emulsified Asphalt, Grade CRS-1H 130 - 160°F
Emulsified Asphalt, Grade HFMS-1 130 - 160°F
Emulsified Asphalt, Grade CRS-2 130 - 160°F

Page 6-18, Article 610-1 DESCRIPTION, lines 40-41, delete the last sentence of the last paragraph.
Page 6-19, Subarticle 610-3(A) Mix Design-General, line 5, add the following as the first paragraph:

Warm mix asphalt (WMA) is allowed for use at the Contractor’s option in accordance with the NCDOT Approved Products List for
WMA Technologies available at:
http://www.ncdot.org/doh/operations/materials/pdf/wma.pdf.
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ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES
(11-21-00) (Rev. 7-19-11) 609 SP6 R15

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this project will be as follows:

Asphalt Concrete Base Course Type B 25.0__ 4.4%
Asphalt Concrete Intermediate Course Type 119.0__ 4.8%
Asphalt Concrete Surface Course Type S 4.75A 6.8%
Asphalt Concrete Surface Course Type SF 9.5A 6.7%
Asphalt Concrete Surface Course Type S9.5__ 6.0%
Asphalt Concrete Surface Course Type S125_ 5.5%

The actual asphalt binder content will be established during construction by the Engineer within the limits established in the
2012 Standard Specifications.

ASPHALT CONCRETE SURFACE COURSE COMPACTION
(7-1-95) R6 R49

Compact the asphalt surface course on this project in accordance with Subarticle 610-9 of the 2012 Standard Specifications and the
following provision:

Perform the first rolling with a steel wheel roller followed by rolling with a self-propelled pneumatic tired roller with the final rolling
by a steel wheel roller.

FUEL PRICE ADJUSTMENT
(11-15-05) (Rev. 1-17-12) 109-8 SP1G43

Revise the 2012 Standard Specifications as follows:
Page 1-83, Article 109-8, Fuel Price Adjustments, add the following:

The base index price for DIESEL #2 FUEL is $ 2.8675 per gallon. Where any of the following are included as pay items in the
contract, they will be eligible for fuel price adjustment.

The pay items and the fuel factor used in calculating adjustments to be made will be as follows:

Description Units Fuel Usage
Factor Diesel

Unclassified Excavation Gal/CY 0.29
Borrow Excavation Gal/CY 0.29
Class 1V Subgrade Stabilization Gal/Ton 0.55
Aggregate Base Course Gal/Ton 0.55
Asphalt Concrete Base Course, Type Gal/Ton 2.90
Asphalt Concrete Intermediate Course, Type Gal/Ton 2.90
Asphalt Concrete Surface Course, Type Gal/Ton 2.90
Open-Graded Asphalt Friction Course Gal/Ton 2.90
Sand Asphalt Surface Course, Type Gal/Ton 2.90
Aggregate for Cement Treated Base Course Gal/Ton 0.55
Portland Cement for Cement Treated Base Course Gal/Ton 0.55
__"Portland Cement Concrete Pavement Gal/SY 0.245
Concrete Shoulders Adjacent to __ " Pavement Gal/SY 0.245
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PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX
(11-21-00) SP6 R25

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the Standard Specifications as
modified herein.

The base price index for asphalt binder for plant mix is $639.00 per ton. This base price index represents an average of F.O.B. selling
prices of asphalt binder at suppliers' terminals on June 1, 2012,

PAVING INTERSECTIONS, DRIVEWAYS, AND MAILBOX TURNOUTS
(7-1-95) 610 R6 R70

Surface all unpaved intersections back from the edge of the pavement on the main line of the project at least 50 feet. Surface all
driveway and mailbox turnouts as directed by the Engineer. The pavement placed in the intersections shall be of the same material
and thickness as being used on the main line. Use material to pave driveway and mailbox turnouts that are being used on the project
and place it in depths directed by the Engineer.

Resurface all paved intersections back to the ends of the radii, or as directed by the Engineer.
The unpaved intersections, driveways, and mailbox turnouts will be prepared for surfacing by State Forces.

Widen the pavement on curves as directed by the Engineer.

REMOVAL OF EXISTING PAVEMENT MARKERS
(7-1-95) RG 124

The Contractor's attention is directed to the fact that there may be pavement markers on this project. The Contractor will be
required to remove and dispose of these markers prior to the paving operation.
No direct payment will be made for this work, as it will be incidental to the paving operation and payment at the contract unit
price for the various asphalt items in the contract will be full compensation for such work.

DRIVEWAYS AND PRIVATE PROPERTY

The Contractor shall maintain access to driveways for all residents and property owners throughout the life of the project.

The Contractor shall not perform work for private citizens or agencies in conjunction with this project or within the project limits of
this contract. Any driveway paved by a Contractor which ties into a NCDOT system road being paved by the Contractor must be
paved either prior to the road paving project or after its completion.
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MATERIALS

1005, 1081, 1092

SP10 RO1

(2-21-12) (Rev. 6-19-12)

Revise the 2012 Standard Specifications as follows:

Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace with the following:

TABLE 1005-1

AGGREGATE GRADATION - COARSE AGGREGATE

1
Std. . . 34
sies 2 W21 "
90- 20-  O-
4 100 100 55 15
95- 35-
467TM 100 oo - o
90-  20-
> - 10 400 55
95-
57 - 100 0 -
95-
57M - 1000 o -
90-
6M - - 100 o0
90-
67 - - 100 [0
78M - - - 100
14M - - - -
9 - - - -
75-
ABC - 100 o -
ABC 75-
o 0 100 4 -
Light- i i i i
weight®

A. See Subarticle 1005-4(A).
B. See Subarticle 1005-4(B).

Percentage of Total by Weight Passing

V2 308 wh 4g w10 #16  #40 #wo Remarks
- 0-5 - - - - - A Asphalt Plant Mix
- Mo 0-5 - - - - A Asphalt Plant Mix
0- AST, Sediment Control
10 0-5 ) ) ) ) ) A Stone
25. 0- AST, Str. Concrete,
60 - 10 0-5 - - - A Shoulder Drain,
Sediment Control Stone
25- 0- AST, Concrete
45 ) 10 0-5 ) ) ) A Pavement
20- 0-
55 20 0-8 - - - - A AST
i 20- 0- 0-5 i i i A AST, Str. Concrete,
55 10 Asphalt Plant Mix
Omn Nmu NO- O: ASPIIAIL Fldllt IVIIX,
100 100 45 15 - A AST St Conc Weep
35. 5. Asphalt Plant Mix,
- 100 70 20 - 0-8 - A AST, Weep Hole
Drains, Str. Concrete
85-  10- 0-
- 100 100 40 - 10 - A AST
55- ) 35- ) 25- i 14- 4-  Aggregate Base Course,
80 55 45 30 12  Aggregate Stabilization
45- ) 20- ) 0- i i 0- Maintenance
79 40 25 128 Stabilization
80- 5- 0- 0- 0-
100 100 40 20 i 10 i 2.5 AST

C. For Lightweight Aggregate used in Structural Concrete, see Subarticle 1014-2(E)(6).

Page 10-162, Subarticle 1081-1(A) Classifications, lines 4-7, delete the second and third sentences of the description for Type 3A.

Page 10-162, Subarticle 1081-1(B) Requirements, lines 26-30, replace the second paragraph with the following:
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For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and other fixtures in hardened concrete, the
manufacturer shall submit test results showing that the bonding system will obtain 125% of the specified required yield strength of the
fixture. Furnish certification that, for the particular bolt grade, diameter and embedment depth required, the anchor system will not
fail by adhesive failure and that there is no movement of the anchor bolt. For certification and anchorage, use 3,000 psi as the
minimum Portland cement concrete compressive strength used in this test. Use adhesives that meet Section 1081.

List the properties of the adhesive on the container and include density, minimum and maximum temperature application, setting time,
shelf life, pot life, shear strength and compressive strength.

Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhesives, delete this subarticle.

Page 10-204, Subarticle 1092-2(A) Performance and Test Requirements, replace Table 1092-3 Minimum Coefficient of
Retroreflection for NC Grade A with the following:

TABLE 1092-3
MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A
(Candelas Per Lux Per Square Meter)

Observation Angle, Entrance Angle, E E § 3 L Fluorescent Yellow Fluorescent
degrees degrees 2 E ) @ m Green Yellow
0.2 -4.0 525 395 52 95 30 420 315
0.2 30.0 215 162 22 43 10 170 130
0.5 -4.0 310 230 31 56 18 245 185
0.5 30.0 135 100 14 27 6 110 81
1.0 -4.0 120 60 8 16 3.6 64 48
1.0 30.0 45 34 4.5 9 2 36 27
MAJOR CONTRACT ITEMS
(2-19-02) 104 RG28

The following listed items are the major contract items for this contract (see Article 104-5 of the 2012 Standard Specifications):

Line # Description
2 Asphalt Concrete Surface Course, Type SF9.5A

NO SPECIALTY ITEMS:
(7-1-95) 108-6 RG34

None of the items included in this contract will be specialty items (see Article 108-6 of the 2012 Standard Specifications).
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PLANT AND PEST QUARANTINES
(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds)
(3-18-03) Z-04a
Within quarantined area

This project may be within a county regulated for plant and/or pests. If the project or any part of the Contractor's operations is located
within a quarantined area, thoroughly clean all equipment prior to moving out of the quarantined area. Comply with federal/state
regulations by obtaining a certificate or limited permit for any regulated article moving from the quarantined area.

Originating in a quarantined county

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States Department of Agriculture. Have
the certificate or limited permit accompany the article when it arrives at the project site.

Contact

Contact the N.C. Department of Agriculture/United States Department of Agriculture at 1-800-206-9333, 919-733-6932, or
http://www.ncagr.com/plantind/ to determine those specific project sites located in the quarantined area or for any regulated article
used on this project originating in a quarantined county.

Regulated Articles Include

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other articles. This includes
movement of articles listed above that may be associated with cut/waste, ditch pulling, and shoulder cutting.

Plants with roots including grass sod.

Plant crowns and roots.

Bulbs, corms, rhizomes, and tubers of ornamental plants.
Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris.

Used agricultural cultivating and harvesting equipment.
Used earth-moving equipment.

Any other products, articles, or means of conveyance, of any character, if determined by an inspector to present a hazard of
spreading imported fire ant, gypsy moth, witchweed or other noxious weeds.

©OoON AWM

MINIMUM WAGES
(7-21-09) Z-5

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer shall pay wages at the rate of not
less than SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to each of his employees, wages at
a rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all skilled labor employed on this contract shall be SEVEN DOLLARS AND TWENTY
FIVE CENTS ($7.25) per hour.

The minimum wage paid to all intermediate labor employed on this contract shall be SEVEN DOLLARS AND
TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all unskilled labor on this contract shall be SEVEN DOLLARS AND TWENTY FIVE
CENTS ($7.25) per hour.

This determination of the intent of the application of this act to the contract on this project is the responsibility of the
Contractor.

The Contractor shall have no claim against the Department of Transportation for any changes in the minimum wage laws, Federal or
State. It is the responsibility of the Contractor to keep fully informed of all Federal and State Laws affecting his contract.
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ON-THE-JOB TRAINING
(10-16-07) (Rev. 7-21-09) Z-10

Description

The North Carolina Department of Transportation will administer a custom version of the Federal On-the-Job Training (OJT)
Program, commonly referred to as the Alternate OJT Program. All contractors (existing and newcomers) will be automatically placed
in the Alternate Program. Standard OJT requirements typically associated with individual projects will no longer be applied at the
project level. Instead, these requirements will be applicable on an annual basis for each contractor administered by the OJT Program
Manager.

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC — Section 140, this provision and the On-the-Job
Training Program Manual.

The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately funded projects located in North
Carolina. However, priority shall be given to training employees on NCDOT Federal-Aid funded projects.

Minorities and Women

Developing, training and upgrading of minorities and women toward journeyman level status is a primary objective of this special
training provision. Accordingly, the Contractor shall make every effort to enroll minority and women as trainees to the extent that
such persons are available within a reasonable area of recruitment. This training commitment is not intended, and shall not be used, to
discriminate against any applicant for training, whether a member of a minority group or not.

Assigning Training Goals

The Department, through the OJT Program Manager, will assign training goals for a calendar year based on the contractors' past three
years’ activity and the contractors' anticipated upcoming year’s activity with the Department. At the beginning of each year, all
contractors eligible will be contacted by the Department to determine the number of trainees that will be assigned for the upcoming
calendar year. At that time the Contractor shall enter into an agreement with the Department to provide a self-imposed on-the-job
training program for the calendar year. This agreement will include a specific number of annual training goals agreed to by both
parties. The number of training assignments may range from 1 to 15 per contractor per calendar year. The Contractor shall sign an
agreement to fulfill their annual goal for the year. A sample agreement is available at www.ncdot.org/business/ocs/ojt/.

Training Classifications

The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in the construction craft/operator
positions. Preference shall be given to providing training in the following skilled work classifications:

Equipment Operators Office Engineers

Truck Drivers Estimators

Carpenters Iron / Reinforcing Steel Workers
Concrete Finishers Mechanics

Pipe Layers Welders

The Department has established common training classifications and their respective training requirements that may be used by the
contractors. However, the classifications established are not all-inclusive. Where the training is oriented toward construction
applications, training will be allowed in lower-level management positions such as office engineers and estimators. Contractors shall
submit new classifications for specific job functions that their employees are performing. The Department will review and
recommend for acceptance to FHWA the new classifications proposed by contractors, if applicable. New classifications shall meet the
following requirements:

Proposed training classifications are reasonable and realistic based on the job skill classification needs, and

The number of training hours specified in the training classification is consistent with common practices and provides enough
time for the trainee to obtain journeyman level status.
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The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains primary responsibility for
meeting the training and this provision is made applicable to the subcontract. However, only the Contractor will receive credit
towards the annual goal for the trainee.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of apprenticeship or training. The
number of trainees shall be distributed among the work classifications on the basis of the contractor’s needs and the availability of
journeymen in the various classifications within a reasonable area of recruitment.

No employee shall be employed as a trainee in any classification in which they have successfully completed a training course leading
to journeyman level status or in which they have been employed as a journeyman.

Records and Reports

The Contractor shall maintain enrollment, monthly and completion reports documenting company compliance under these contract
documents. These documents and any other information as requested shall be submitted to the OJT Program Manager.

Upon completion and graduation of the program, the Contractor shall provide each trainee with a certification Certificate showing the
type and length of training satisfactorily completed.

Trainee Interviews
All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview conducted by the OJT program staff.
Trainee Wages

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the prevailing minimum journeyman
wages (Davis-Bacon Act). Minimum pay shall be as follows:

60 percent of the journeyman wage for the first half of the training period
75 percent of the journeyman wage for the third quarter of the training period
90 percent of the journeyman wage for the last quarter of the training period

In no instance shall a trainee be paid less than the local minimum wage. The Contractor shall adhere to the minimum hourly wage rate
that will satisfy both the NC Department of Labor (NCDOL) and the Department.

Achieving or Failing to Meet Training Goals

The Contractor will be credited for each trainee employed by him on the contract work who is currently enrolled or becomes enrolled
in an approved program and who receives training for at least 50 percent of the specific program requirement. Trainees will be
allowed to be transferred between projects if required by the Contractor’s scheduled workload to meet training goals.

If a contractor fails to attain their training assignments for the calendar year, they may be taken off the NCDOT’s Bidders List.

Measurement and Payment

No compensation will be made for providing required training in accordance with these contract documents.
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ERRATA
(1-17-12) (Rev. 5-15-12) z-4

Revise the 2012 Standard Specifications as follows:

Division 2
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26 with “Article 107-25”.
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”.
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as follows: Line 1, replace “(4) Buffer Zone”
with “(c) Buffer Zone”; Line 12, replace “(5) Evaluation for Potential Wetlands and Endangered Species” with “(d) Evaluation for
Potential Wetlands and Endangered Species”; and Line 33, replace “(6) Approval” with “(4) Approval”.

Division 4
Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with “reinforcement”.
Division 6
Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula Adjustments, replace “30” with “45”,
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with

“Subarticle 609-6(D)”.

Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of Py ¢75/Pye Ratio with “1.0”.

Page 6-40, Avrticle 650-2 Materials, replace “Subarticle 1012-1(F)” with
“Subarticle 1012-1(E)”

Division 10
Page 10-74, Table 1056-1 Geotextile Requirements, replace “50%” for the UV Stability (Retained Strength) of Type 5 geotextiles
with “70%”.

Division 12
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables with “POLYUREA”.

Division 15
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the following: W = LD P -+ 148,000
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and replace with “shall be performed”.
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1.

Division 17
Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect Center, delete this subarticle.

Revise the 2012 Roadway Standard Drawings as follows:
1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01” with “1631.01”.

END
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Contract Number DA00131
County: Martin

STATE

LISTING OF MBE & WBE SUBCONTRACTORS

Sheet of

FIRM NAME AND ADDRESS

MBE or
WBE

ITEM NO.

* AGREED

ITEM DESCRIPTION UPON UNIT

PRICE

** DOLLAR VOLUME OF ITEM

* The Dollar Volume shown in this column shall be the Actual Price
Agreed Upon by the Prime Contractor and the MBE and/or WBE
subcontractor, and these prices will be used to determine the
percentage of the MBE and/or WBE participation in the contract.

** Must have entry even if figure to be entered is zero.

** Dollar Volume of MBE Subcontractor

MBE Percentage of Total Contract Bid Price

** Dollar Volume of WBE Subcontractor

WBE Percentage of Total Contract Bid Price

This form must be completed in order for the Bid to be considered responsive and be publicly read.
Bidders with no MBE and/or WBE participation must so indicate this on the form by entering the word or number zero.
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DA00131 STATE
4-19-11
EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

CORPORATION

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official,
agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is
in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating
N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own bonafide employees or
subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment
Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a
contract with the State, or from any person seeking to do business with the State. By execution of any response in this procurement,
you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered,
accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full name of Corporation

Address as Prequalified

Attest By
Secretary/Assistant Secretary President/Vice President/Assistant Vice President
Select appropriate title Select appropriate title
Print or type Signer's name Print or type Signer's name

CORPORATE SEAL
AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the

day of 20

NOTARY SEAL

Signature of Notary Public

of County

State of

My Commission Expires:
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DA00131 STATE
EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

PARTNERSHIP

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official,
agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is
in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating
N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own bonafide employees or
subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment
Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a
contract with the State, or from any person seeking to do business with the State. By execution of any response in this procurement,
you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered,
accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Partnership

Address as Prequalified

By

Signature of Witness Signature of Partner

Print or type Signer's name Print or type Signer's name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the NOTARY SEAL

___ dayof 20

Signature of Notary Public

of County

State of

My Commission Expires:
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DA00131 STATE
EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

LIMITED LIABILITY COMPANY

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official,
agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is
in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating
N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own bonafide employees or
subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment
Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a
contract with the State, or from any person seeking to do business with the State. By execution of any response in this procurement,
you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered,
accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Firm

Address as Prequalified

Signature of Witness Signature of Member/Manager/Authorized Agent
Select appropriate title

Print or type Signer's name Print or type Signer's Name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the NOTARY SEAL

__ dayof 20

Signature of Notary Public

of County

State of

My Commission Expires:
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DAQ00131 STATE

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

JOINT VENTURE (2) or (3)

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee of the bidder
has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection with any bid
or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own
bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws of the United States in
accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with the State, or from
any person seeking to do business with the State. By execution of any response in this procurement, you attest, for your entire organization and its employees or agents,
that you are not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Instructions: 2 Joint Venturers Fill in lines (1), (2) and (3) and execute. 3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute. On Line (1), fill in the name
of the Joint Venture Company. On Line (2), fill in the name of one of the joint venturers and execute below in the appropriate manner. On Line (3), print or type the
name of the other joint venturer and execute below in the appropriate manner. On Line (4), fill in the name of the third joint venturer, if applicable and execute below
in the appropriate manner.

(6Y)
Name of Joint Venture
@
Name of Contractor
Address as Prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal and
(©)
Name of Contractor
Address as Prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal and
O]
Name of Contractor (for 3 Joint Venture only)
Address as Prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal
NOTARY SEAL NOTARY SEAL NOTARY SEAL

Affidavit must be notarized for Line (2)
Subscribed and sworn to before me this

day of 20

Signature of Notary Public
of County
State of

My Commission Expires:

Affidavit must be notarized for Line (3)
Subscribed and sworn to before me this
day of 20

Signature of Notary Public
of County
State of

My Commission Expires:
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Affidavit must be notarized for Line (4)
Subscribed and sworn to before me this
day of 20

Signature of Notary Public

of County
State of

My Commission Expires:




DA00131 STATE
EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official,
agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is
in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating
N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own bonafide employees or
subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment
Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a
contract with the State, or from any person seeking to do business with the State. By execution of any response in this procurement,
you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered,
accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR
Name of Contractor

Individual name

Trading and doing business as

Full name of Firm

Address as Prequalified

Signature of Witness Signature of Contractor, Individually

Print or type Signer's name Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or
employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free
competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three
years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another
contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws of
the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required
statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with

the State, or from any person seeking to do business with the State. By execution of any response in this procurement, you attest, for your entire
organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of your

organization.

SIGNATURE OF CONTRACTOR
Name of Contractor

Print or type Individual name

Address as Prequalified

Signature of Contractor, Individually

Print or type Signer's Name

Signature of Witness

Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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DEBARMENT CERTIFICATION

Conditions for certification:

1.

The prequalified bidder shall provide immediate written notice to the Department if at any time the bidder learns that
his certification was erroneous when he submitted his debarment certification or explanation filed with the
Department, or has become erroneous because of changed circumstances.

The terms covered transaction, debarred, suspended, ineligible, lower tier covered transaction, participant,
person, primary covered transaction, principal, proposal, and voluntarily excluded, as used in this provision, have
the meanings set out in the Definitions and Coverage sections of the rules implementing Executive Order 12549. A
copy of the Federal Rules requiring this certification and detailing the definitions and coverages may be obtained from
the Contract Officer of the Department.

The prequalified bidder agrees by submitting this form, that he will not knowingly enter into any lower tier covered
transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from participation
in NCDOT contracts, unless authorized by the Department.

For Federal Aid projects, the prequalified bidder further agrees that by submitting this form he will include the
Federal-Aid Provision titled Required Contract Provisions Federal-Aid Construction Contract (Form FHWA PR
1273) provided by the Department, without subsequent modification, in all lower tier covered transactions.

The prequalified bidder may rely upon a certification of a participant in a lower tier covered transaction that he is not
debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless he knows that the
certification is erroneous. The bidder may decide the method and frequency by which he will determine the eligibility
of his subcontractors.

Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to
render in good faith the certification required by this provision. The knowledge and information of a participant is not
required to exceed that which is normally possessed by a prudent person in the ordinary course of business dealings.

Except as authorized in paragraph 6 herein, the Department may terminate any contract if the bidder knowingly enters

into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded
from participation in this transaction, in addition to other remedies available by the Federal Government.
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DAQ00131 STATE

DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief, that he and his principals:

a.

Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from
covered transactions by any Federal department or agency;

Have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or
performing a public (Federal, State or local) transaction or contract under a public transaction; violation of Federal or
State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records;
making false statements; or receiving stolen property;

Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in paragraph b. of this certification; and

Have not within a three-year period preceding this proposal had one or more public transactions (Federal, State or
local) terminated for cause or default.

Will submit a revised Debarment Certification immediately if his status changes and will show in his bid proposal an
explanation for the change in status.

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation with this submittal. An
explanation will not necessarily result in denial of participation in a contract.

Failure to submit a non-collusion affidavit and debarment certification will result in the prequalified bidder's bid being
considered non-responsive.

D Check here if an explanation is attached to this certification.
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DAQ00131 STATE

Contract No: DA00131

County: Martin

ACCEPTED BY THE
DEPARTMENT OF TRANSPORTATION

Contract Officer

Date

Signature Sheet 7 (Bid - Acceptance by Department)
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North Carolina Department of Transportation

BID FORM
WBS Number: 1CR.20581.44, ETC.
County: Martin

Description: Resurfacing And Pavement Markings on various Secondary Roads Martin County

DESCRIPTION QUANTITY AMOUNT
BID
1 | 0000100000-N | 800 MOBILIZATION LUMP LS LUMP
SUM SUM
ASPHALT CONC. SURFACE COURSE,
2 | 1525000000-E | 610 TYPE SEOE A 8,796 TON
3 | 1575000000-E | 620 | ASPHALT BINDER FOR PLANT MIX 589 TON
I 4 | 4399000000-N | 1105 | TEMPORARY TRAFFIC CONTROL '-SLlJJ'\('AP LS LS%'\,C/IP
PAINT PAVEMENT MARKING
I 5 | 4810000000-E | 1205 LINES ( 47) 295,997 LF
PAINT PAVEMENT MARKING
I 6 | 4830000000-E | 1205 LINES ( 167) 100 LF
PAINT PAVEMENT MARKING
I 7 | 4835000000-E | 1205 LINES ( 247 210 LF
PAINT PAVEMENT MARKING
8 | 4840000000-N | 1205 CHARACTER 4 EA

*** Unit Prices must be limited to TWO decimal places***

FOR BID TO BE CONSIDERED RESPONSIVE, ANY ADDENDA ISSUED MUST BE ACKNOWLEDGED. PLEASE
ACKNOWLEGE RECEIPT OF ADDENDA BY WRITING IN ADDENDUM NUMBER AND DATING BELOW.

Addendum No. Initial & Date: Addendum No. Initial & Date:

Addendum No. Initial & Date: Addendum No. Initial & Date:

TOTAL BID FOR PROJECT:

THIS SECTION TO BE COMPLETED BY N. C. DEPARTMENT OF TRANSPORTATION
This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for Roads and Structures 2012.

Reviewed by:

DATE

Accepted by NCDOT:

DATE
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