



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

BEVERLY EAVES PERDUE  
GOVERNOR

EUGENE A. CONTI, JR.  
SECRETARY

December 8, 2011

SUBJECT: ADDENDUM FOR U-5118EK, NEW SIGNAL INSTALLATION AT NC 42 AND SR 2752  
(KENNEBEC ROAD) IN WAKE COUNTY

MEMORANDUM TO PROSPECTIVE BIDDERS

This proposal letting has been delayed. Please change all references to the bid letting date in the proposal from December 13, 2011 to January 25, 2012. On page 7 in the proposal package please delete the "Contract Time and Liquidated Damages" provision and replace with the following revised provision:

**CONTRACT TIME AND LIQUIDATED DAMAGES**

**The date of availability for this project is February 20, 2012.** The Contractor may **NOT** begin work prior to this date. If the Contractor begins work prior to the date of availability, the Department of Transportation will assume no responsibility for any delays caused prior to the date of availability by any reason whatsoever, and such delays, if any, will not constitute a valid reason for extending the completion date.

No work will be permitted and no purchase order will be issued until all required bonds and prerequisite conditions and certifications have been satisfied.

**The completion date for this project is June 29, 2012.** No extensions will be authorized except as authorized by Article 108-10 of the Standard Specifications.

**Liquidated damages for this contract are Three Hundred Fifty Dollars (\$350.00) per calendar day.**

In addition, please be aware a decision on the new Federal Wage Rates has not been determined. An additional addendum may be required once a determination has been made.

If you have any questions, feel free to call me at (919) 220-4600.

Sincerely,

A handwritten signature in black ink, appearing to read "Michael J. Kneis".

Michael J. Kneis, PE  
Division Project Manager

cc: R. Elmore  
A. Grandy  
R. Lynch  
Civil Rights Office