



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY
GOVERNOR

LYNDO TIPPETT
SECRETARY

September 18, 2002

Addendum No. 1

RE: State Project: 8.1675103
F. A. Project HP-NHF-85-2 (56) 42
Mecklenburg County (I-3803A)
I-85 From US-29/NC-49 Connector
To SR-2894.

SEPTEMBER 5, 2002 Proposal Submission

To Whom It May Concern:

Reference is made to the Design-Build Package (RFP) furnished to you on the above project.

The following revisions have been made:

The date of the Technical and Price Proposal Submission has been revised from September 5, 2002 to October 10, 2002 on the cover sheet. The date of the Price Proposal opening has been revised from September 20, 2002 to October 25, 2002 on the cover sheet.

On page no. 1 under the Project Special Provision entitled "Contract Time and Liquidated Damages" has been revised. The date of availability has been revised from October 28, 2002 to December 2, 2002. The completion date has been revised from September 1, 2002 to October 1, 2005.

On page no. 22 the Base Price Index for this project has been revised from \$184.96 per ton to \$185.00 per ton.

On page no. 40 under the Project Special Provision entitled "Submittal of Proposals". The date has been revised from September 5, 2002 to October 10, 2002.

MAILING ADDRESS:
NC DEPARTMENT OF TRANSPORTATION
CONTRACTS & PROPOSALS
1591 MAIL SERVICE CENTER
RALEIGH, NC 27601-1201

TELEPHONE: 919-250-4124
FAX: 919-250-4127

WEBSITE: WWW.DOT.STATE.NC.US

LOCATION:
CENTURY CENTER COMPLEX
BUILDING B - ENTRANCE B15
1020 BIRCH RIDGE DRIVE
RALEIGH, NC 27601

On page nos. 59 thru 60 the "Scope of Lighting/Electrical Work" has been revised.

On page nos. 61 thru 62 the "Pavement Scope" has been revised.

On page nos. 62 thru 66-D the "Cement and Lime Stabilization of Sub-Grade Soils" has been revised.

Page nos. 72-A thru 72-C have been added to include the Project Special Provision entitled "Polyurea Pavement Marking Material".

Page nos. 83 thru 93-D the "Signing Scope" has been revised.

Page nos. 212-A thru 212-L has been added to include the permit.

The Table of Contents has been revised to reflect the above changes.

In view of the above revision we are sending you a revised (RFP) dated September 18, 2002.

Sincerely,



R. A. Garriss, P.E.
Contract Officer

RAG/mwl/pa
(Attachments)

cc:	Mr. J. D. Goins, P.E.	Mr. Scott Allen, P. E
	Ms. D. M. Barbour P.E.	Mr. Randy Turner
	Mr. J. V. Barbour, P.E	Ms. Lee Moore
	Ms. Emily Lawton (FHWA)	Mr. Andy Gay, P.E
	Mr. S. D. DeWitt, P.E.	Mr. Steve Kite, P.E
	Mr. Benton Payne, P.E.	Mr. Ron King, P.E
	Mr. Ellis Powell, P.E.	Mr. Robert Memory
	Mr. Greg Perfetti, P.E.(Attn: John Frye, P.E.)	Mr. Njorge Wainaina, P.E.
	Mr. Dewayne Sykes P.E.	Mr. R. Davenport, Jr., P.E
	Ms. Kathy Lassiter, P.E.	Ms. Kim Canady
	Mr. Greg Fuller, P.E. (Attn: Mr. Tom Parker, P.E.)	Ms. Yang Steelman
	Mr. Ron Hancock, P.E	Project File (2)
	Mr. Tim Boland, P.E	