

NCDOT Standard Special Provisions for use with the 2012 *Standard Specifications*

Resurfacing Provision #	General Provision #	Provision Title	Date
RG 01	SP1 G01	PROJECT SPECIAL PROVISIONS - General	July 1995
RG 03A	SP1 G03A	NOTICE TO BIDDERS (2 Cluster Projects)	January 2012
RG 03B	SP1 G03B	NOTICE TO BIDDERS (3 Cluster Projects)	January 2012
RG 04	SP1 G04	CONTRACT TIME AND LIQUIDATED DAMAGES (With Permits)	December 2007
RG 05	SP1 G05A	CONTRACT TIME AND LIQUIDATED DAMAGES (Float, With Permits)	December 2007
	SP1 G05B	CONTRACT TIME AND LIQUIDATED DAMAGES (Float, No Permits)	December 2007
	SP1 G07A	CONTRACT TIME AND LIQUIDATED DAMAGES (Reforestation)	December 2007
	SP1 G07B	CONTRACT TIME AND LIQUIDATED DAMAGES (Float, Reforestation)	December 2007
	SP1 G07C	CONTRACT TIME AND LIQUIDATED DAMAGES (Float, Reforestation, No Permit)	April 2012
RG 10	SP1 G10A	CONTRACT TIME AND LIQUIDATED DAMAGES (No Permits)	December 2007
	SP1 G10B	CONTRACT TIME AND LIQUIDATED DAMAGES (Signals, No Permits)	December 2007
	SP1 G13A	INTERMEDIATE CONTRACT TIME # 1 AND LIQ. DAMAGES (Reforest.)	February 2012
	SP1 G13B	INTERMEDIATE CONTRACT TIME # 1 AND LIQ. DAMAGES (Float, Reforest.)	February 2012
RG 14A	SP1 G14A	INTERMEDIATE CONTRACT TIMES (Combined)	February 2007
RG 14B	SP1 G14B	INTERMEDIATE CONTRACT TIMES (Holiday Lane Closure)	February 2007
RG 14C	SP1 G14C	INTERMEDIATE CONTRACT TIMES (Lane Closure, Time Restricted)	February 2007
RG 14D	SP1 G14D	INTERMEDIATE CONTRACT TIMES (Road Closure Hour)	February 2007
RG 14E	SP1 G14E	INTERMEDIATE CONTRACT TIMES (Road Closure Minute)	February 2007
RG 14F	SP1 G14F	INTERMEDIATE CONTRACT TIMES (From ____ To ____)	February 2007
RG 14G	SP1 G14G	INTERMEDIATE CONTRACT TIMES (Consecutive Hours)	February 2007
RG 14H	SP1 G14H	INTERMEDIATE CONTRACT TIMES (Consecutive Days)	February 2007
RG 15		PROSECUTION OF WORK \$	July 1995
	SP1 G16	PERMANENT VEGETATION ESTABLISHMENT	February 2012
RG 17		RAILROAD GRADE CROSSING (Not on Interstates)	July 1995
	SP1 G22A	DELAY IN RIGHT OF ENTRY	July 1995
	SP1 G22B	DELAY IN RIGHT OF ENTRY	July 1995
RG 24		POSTED WEIGHT LIMITS	July 1995
RG 28	SP1 G28	MAJOR CONTRACT ITEMS	February 2002
	SP1 G31	NO MAJOR CONTRACT ITEMS	August 2007
RG 34	SP1 G34	NO SPECIALTY ITEMS	July 1995
RG 37	SP1 G37	SPECIALTY ITEMS	January 2012
	SP1 G40	SPECIAL REQUIREMENTS FOR WORK IN NATIONAL FOREST	July 1995
RG 43	SP1 G43	FUEL PRICE ADJUSTMENT	January 2012
	SP1 G57	PAYOUT SCHEDULE	January 2012
RG 58	SP1 G58	SCHEDULE OF ESTIMATED COMPLETION PROGRESS	July 2008
RG 59	SP1 G59	REVISION TO FHWA 1273	January 2012
RG 61	SP1 G61	DISADVANTAGED BUSINESS ENTERPRISES (Central Let)	January 2012
RG 62	SP1 G62	DISADVANTAGED BUSINESS ENTERPRISES (Division)	January 2012
RG 63	SP1 G63	DISADVANTAGED BUSINESS ENTERPRISES (Municipality)	January 2012
RG 66	SP1 G66	MINORITY AND WOMEN BUSINESSES (Central Let)	January 2012
RG 67	SP1 G67	MINORITY AND WOMEN BUSINESSES (Division)	January 2012
RG 68	SP1 G68	MINORITY AND WOMEN BUSINESSES (Municipality)	January 2012
RG 85	SP1 G85	CERTIFICATION FOR FEDERAL-AID CONTRACTS	March 1990
RG 88	SP1 G88	CONTRACTOR'S LICENSE REQUIREMENTS	July 1995
RG 100	SP1 G100	U.S. DEPT. OF TRANS. - Fed. Aid Projects	November 1994
	SP1 G103	SUBMISSION OF RECORDS - Fed.-Aid BRZ Projects	July 2007

The date is the let date when this provision was first available for use. Highlighted dates indicate recent changes. Updated 3/19/2012.

NCDOT Standard Special Provisions for use with the 2012 *Standard Specifications*

Resurfacing Provision #	General Provision #	Provision Title	Date
	SP1 G112A	SUBSURFACE INFORMATION	July 1995
	SP1 G112B	SUBSURFACE INFORMATION	July 1995
	SP1 G112C	SUBSURFACE INFORMATION	July 1995
	SP1 G112D	SUBSURFACE INFORMATION	July 1995
RG 115	SP1 G115	LOCATING EXISTING UNDERGROUND UTILITIES	March 2012
	SP1 G121	PORTABLE CONC. BARRIER (Partial Payment for Mat's.)	August 2011
RG 124	SP1 G124	REMOVABLE PVMT. MARKINGS (Partial Payment for Mat'l)	August 2011
RG 125	SP1 G125	MAINTENANCE OF THE PROJECT	January 2012
RG 133	SP1 G133	COOPERATION BETWEEN CONTRACTORS	July 1995
	SP1 G142	BID DOCUMENTATION	October 2010
	SP1 G145	TWELVE-MONTH GUARANTEE	July 2003
RG 150	SP1 G150	OUTSOURCING OUTSIDE U.S.A.	May 2006
RG 152	SP1 G152	GIFTS FROM VENDORS AND CONTRACTORS	December 2009
RG 180	SP1 G180	EROSION & STORM WATER CERTIFICATION	November 2010
RG 181	SP1 G181	PROCEDURE FOR MONITORING BORROW PIT DISCHARGE	February 2007
RG 184	SP1 G184	EMPLOYMENT	January 2012
R1 R01	SP1 R01	PROJECT SPECIAL PROVISIONS - Roadway	July 1995
R1 R04		SHOULDER CONSTRUCTION	July 2006
R1 R07A		SHOULDER RECONSTRUCTION (Stone, Seeding Separate)	January 2012
R1 R07B		SHOULDER RECONSTRUCTION (No Seeding & Mulching)	January 2012
R1 R07C		SHOULDER RECONSTRUCTION (No Stone, Seeding Separate)	January 2012
R1 R07D		SHOULDER RECONSTRUCTION (No Stone, No Seeding & Mulch)	January 2012
R1 R07E		SHOULDER RECONSTRUCTION (State Forces Seeding)	January 2012
R1 R07F		SHOULDER RECONSTRUCTION (Stone, Seeding Separate, Div 5)	January 2012
R1 R10		SHOULDER CONSTRUCTION PROCEDURE	July 1995
R1 R34		CONSTRUCTION SEQUENCE	July 1995
	SP2 R02A	CLEARING AND GRUBBING - Method II	January 2012
	SP2 R02B	CLEARING AND GRUBBING - Method III	January 2012
	SP2 R05	BURNING RESTRICTIONS	July 1995
	SP2 R10	DEMO OF BLDGS AND APPURTENNANCES	January 2012
	SP2 R15A	BLDG AND UNDERGRND STORAGE TANK REMOVAL	January 2012
	SP2 R15B	BLDG AND UNDERGRND STORAGE TANK REMOVAL	January 2012
	SP2 R15C	BLDG AND UNDERGRND STORAGE TANK REMOVAL	January 2012
	SP2 R15D	BLDG AND UNDERGRND STORAGE TANK REMOVAL	January 2012
	SP2 R16	LUMP SUM GRADING	August 2010
	SP2 R30A	TEMPORARY DETOURS	April 2008
	SP2 R30B	TEMPORARY DETOURS	April 2008
	SP2 R45A	SHOULDER AND FILL SLOPE MATERIAL	January 2012
	SP2 R45B	SHOULDER AND FILL SLOPE MATERIAL	January 2012
	SP2 R57	BORROW EXCAVATION (Truck Measurement)	July 1995
	SP2 R58	BORROW EXCAVATION (In Place or Truck Measurement)	July 1995
	SP2 R65	RESTRICTIONS ON CONSTRUCTION OF EMBANKMENTS	July 2006
	SP2 R75	EMBANKMENT MONITORING	November 2009
	SP2 R80	SELECT GRANULAR MATERIAL	January 2012
	SP3 R01	REINFORCED CONCRETE TAPERED INLET	July 2006
	SP3 R30	FLOWABLE FILL	January 2012

The date is the let date when this provision was first available for use. Highlighted dates indicate recent changes. Updated 3/19/2012.

NCDOT Standard Special Provisions for use with the 2012 *Standard Specifications*

Resurfacing Provision #	General Provision #	Provision Title	Date
	SP4 R02	BRIDGE APPROACH FILLS	January 2012
R5 R05	SP5 R05	PREPARATION OF SUBGRADE AND BASE	January 1996
R5 R28		INCIDENTAL STONE BASE	July 2006
R6 R03		SHOULDER WEDGE	January 2012
R6 R06A	SP6 R06A	ASPH. PAVER - FIXED AND MOBILE STRINGLINES	January 2012
R6 R06B	SP6 R06B	ASPH. PAVER - FIXED AND MOBILE STRINGLINES	January 2012
R6 R15	SP6 R15	ASPH. BINDER CONT. OF ASPH. PLANT MIX	July 2011
R6 R20	SP6 R20	ASPHALT PLANT MIXTURES	July 1995
R6 R25	SP6 R25	PRICE ADJUST. - ASPH. BINDER FOR PLANT MIX	November 2000
R6 R45	SP6 R45	FINAL SURFACE TESTING NOT REQUIRED	May 2012
R6 R49		ASPHALT CONC. SURF. COURSE COMPACTION	July 1995
R6 R52		WEDGE COURSE	July 1995
R6 R56		WARRANTY OF ASPHALT SURFACE TREATMENT	April 2012
R6 R58		REPAIR OF EXISTING PAVEMENT	January 2012
R6 R61A		RESURFACING EXISTING BRIDGES	March 2012
R6 R61B		RESURFACING EXISTING BRIDGES (With Milling)	March 2012
R6 R62	SP6 R62	OPEN GRADED ASPHALT FRICTION COURSE, PERMEABLE ASPHALT DRAINAGE COURSE, AND ULTRA-THIN BONDED WEARING COURSE	April 2012
R6 R67A		PAVING INTERSECTIONS (State Forces)	March 2012
R6 R67B		PAVING INTERSECTIONS (Contractor Forces)	March 2012
R6 R70		PAVING INTER., DRIVEWAYS AND MAILBOX TURNOUTS	July 1995
R6 R73		PAVING INTER., DRIVEWAYS AND MAILBOX TURNOUTS	July 1995
R6 R76		PAVEMENT WIDTH VARIES	July 1995
R6 R79A		TRENCHING FOR ASPHALT xxx COURSE (Base Course)	January 2012
R6 R79B		TRENCHING FOR ASPHALT xxx COURSE (Int. Course)	January 2012
R6 R82A		TRENCHING FOR ASPHALT xxx COURSE (Base Course)	January 2012
R6 R82B		TRENCHING FOR ASPHALT xxx COURSE (Int. Course)	January 2012
R6 R85		ASPHALT CONC. SURF. COURSE, TYPE xxx (Leveling Course)	July 1995
R6 R88		PATCHING EXISTING PAVEMENT	November 2010
	SP7 R05	TYING PROP. CONC. PVMT TO EX. CONC. PVMT	July 1995
	SP7 R10	TYING PROP. CONC. PVMT TO PROP. ASPHALT PVMT	July 1995
	SP7 R12	TYING PROP. ASPH. PVMT TO EX. CONC. PVMT	July 1995
	SP7 R15	BEGINNING AND ENDING OF CONC. PAVEMENT	July 1995
	SP8 R10	MODIFIED CONCRETE FLUME WITH CONCRETE OUTLET	June 2008
	SP8 R15	MODIFIED CONCRETE FLUME WITH FUNNEL OUTLET	July 2006
	SP8 R20	SLUICE GATE	March 2009
	SP8 R45	CONV. EXISTING DROP INLET TO SHOULDER DROP INLET	July 2006
	SP8 R50	CONVERTING EXISTING	July 2006
	SP8 R55	REM. AND STOCKPILE OF EX. GUARDRAIL	July 2006
	SP8 R60	GUARDRAIL ANCHOR UNITS TYPE M350	January 2012
R8 R64	SP8 R64	GUARDRAIL ANCHOR UNITS TYPE TL-2	August 2011
R8 R65	SP8 R65	GUARDRAIL ANCHOR UNITS TYPE 350	August 2011
	SP8 R75	IMPACT ATTENUATOR UNITS TYPE 350	January 2012
	SP8 R85	TEMPORARY WOVEN WIRE FENCE	July 2006
R8 R95		ADJUSTMENTS OF MANHOLES	July 1995
R8 R96		ADJUSTMENTS TO MANHOLES	July 1995

The date is the let date when this provision was first available for use. Highlighted dates indicate recent changes. Updated 3/19/2012.

NCDOT Standard Special Provisions for use with the 2012 *Standard Specifications*

Resurfacing Provision #	General Provision #	Provision Title	Date
R8 R97		ADJ. OF MANHOLES, METER BOXES, AND VALVE BOXES	July 1995
	SP8 R100	CHAIN LINK FENCE w/BARBED WIRE ON EXTENSION ARMS	July 1995
	SP8 R105	PREFORMED SCOUR HOLE WITH LEVEL SPREADER	October 2009
R8 R125	SP8 R125	DETECTABLE WARNINGS FOR EXISTING CURB RAMPS	August 2011
R8 R126	SP8 R126	DETECTABLE WARNINGS FOR PROPOSED CURB RAMPS	August 2011
R8 R127	SP8 R127	REMOVE AND REPLACE CURB RAMPS	August 2011
	SP9 R02	STREET SIGNS AND ROUTE MARKERS	July 1995
	SP9 R05	FOUNDATION AND ANCHOR ROD ASSEMBLIES FOR METAL POLES	January 2012
R10 R01	SP10 R01	MATERIALS	May 2012
R10 R02	SP10 R02	HIGH STRENGTH CONCRETE FOR DRIVEWAYS	January 2012
R10 R05	SP10 R05	SELECT MATERIAL CLASS III TYPE 3	January 2012
	SP11 R02	TEMPORARY SHORING	April 2012
R11 R05	SP11 R05	TEMPORARY TRAFFIC CONTROL DEVICES	January 2012
	SP14 R02	COORDINATION OF LIGHTING WORK	July 1995
	SP16 R02	PERMANENT SEEDING AND MULCHING	July 1995
R16 R03		EROSION AND STORMWATER CONTROL FOR SHOULDER	January 2012
RWZ A	RWZ A	TRAFFIC CONTROL, SIGNING, TIME LIMITATIONS, DRAWINGS (Contractor Provides Signs)	January 2012
RWZ B	RWZ B	TRAFFIC CONTROL, SIGNING, TIME LIMITATIONS, DRAWINGS (Contractor and State Provide Signs)	January 2012
S1	S1	SEED MIX EAST	November 2011
S2	S2	SEED MIX EAST CRIMP	November 2011
S2A	S2A	SEED MIX DIV 3 CRIMP	November 2011
S3	S3	SEED MIX WEST	November 2011
S4	S4	SEED MIX WEST ED	November 2011
S5	S5	SEED MIX WEST CRIMP	November 2011
T-1		WATTLES	
T-2		WATTLES WITH POLYACRYLAMIDE	
Z-1	Z-1	PERMITS	October 1995
Z-2	Z-2	AVAILABILITY OF FUNDS	May 2008
Z-3	Z-3	SEED QUALITY - Do NOT use if seeding is NOT required on project	May 2011
Z-4	Z-4	ERRATA	May 2012
Z-4a	Z-4a	PLANT PEST QUARANTINE	March 2003
Z-5	Z-5	MINIMUM WAGE (State Funded)	July 2009
Z-6	Z-6	AWARD OF CONTRACT	
Z-7	Z-7	MINORITY AND FEMALE EMPLOYMENT (Prime Contractor Company wide)	
Z-8	Z-8	FHWA 1273	
Z-9	Z-9	FHWA 1273, Attachment A (Appalachian Only), add to Z-8	October 1994
Z-10	Z-10	On the Job Training - USE ON ALL PROJECTS	
Z-86	Z-86	DAVIS-BACON DECISIONS - Beaufort, Dare, Pamlico, Bertie, Gates, Pasquotank, Camden, Hertford, Perquimans, Carteret, Hyde, Tyrrell, Chowan, Jones, Washington, Craven, Martin	January 2012
Z-87	Z-87	DAVIS-BACON DECISIONS - Cumberland, Currituck, Hoke, Onslow	January 2012
Z-88	Z-88	DAVIS-BACON DECISIONS - Buncombe, Haywood, Henderson, Madison	January 2012
Z-89	Z-89	DAVIS-BACON DECISIONS - Alexander, Burke, Caldwell, Catawba	January 2012

The date is the let date when this provision was first available for use. Highlighted dates indicate recent changes. Updated 3/19/2012.

NCDOT Standard Special Provisions for use with the 2012 *Standard Specifications*

Resurfacing Provision #	General Provision #	Provision Title	Date
Z-90	Z-90	DAVIS-BACON DECISIONS - Anson, Cabarrus, Gaston, Mecklenburg, Union	January 2012
Z-91	Z-91	DAVIS-BACON DECISIONS - Alamance, Forsyth, Yadkin, Davie, Stokes	January 2012
Z-92	Z-92	DAVIS-BACON DECISIONS - Guilford, Randolph, Rockingham	January 2012
Z-93	Z-93	DAVIS-BACON DECISIONS - Chatham, Greene, Person, Durham, Nash, Pitt, Edgecombe, Orange, Wayne	January 2012
Z-94	Z-94	DAVIS-BACON DECISIONS - Franklin, Johnston, Wake	January 2012
Z-95	Z-95	DAVIS-BACON DECISIONS - Brunswick, New Hanover, Pender	January 2012
Z-96	Z-96	DAVIS-BACON DECISIONS - Bladen, Lee, Robeson, Cleveland, Lenoir, Rowan, Columbus, Lincoln, Sampson, Davidson, Montgomery, Scotland, Duplin, Moore, Stanly, Harnett, Richmond, Wilson, Iredell	January 2012
Z-97	Z-97	DAVIS-BACON DECISIONS - Alleghany, Jackson, Surry, Ashe, Macon, Swain, Avery, McDowell, Transylvania, Cherokee, Mitchell, Watauga, Clay, Polk, Wilkes, Graham, Rutherford, Yancey	January 2012
Z-98	Z-98	DAVIS-BACON DECISIONS - Caswell, Halifax, Vance, Granville, Northampton, Warren	January 2012

Other NCDOT Provision Links:

[Geotech](#) [Structures](#) [Roadside Environmental](#)

[Signing](#) [Roadway](#) [Work Zone Traffic Control](#)

[ITSS](#)