



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

BEVERLY EAVES PERDUE
GOVERNOR

EUGENE A. CONTI, JR.
SECRETARY

May 7, 2010

WBS ELEMENT: 2CR.20071.6
COUNTY: Beaufort
DESCRIPTION: Milling & Resurfacing of SR 1134,
SR 1422, SR 1509, and SR 1609
ADDENDUM NUMBER 1

TO: Prospective Bidders

Please note the following revisions to the contract proposal for the above-referenced project.

- On Page 18, "FINAL ACCEPTANCE AND FOURTEEN DAY OBSERVATION PERIOD", delete the last sentence of the last paragraph. Due to the short contract time for this project, the observation period will not be required to be completed by the contract completion date.

The remainder of the proposal document is unaffected.

If you should have any questions concerning this addendum, please contact me at (252) 695-2044.

Sincerely,

A handwritten signature in black ink, appearing to read "A Bullard".

Aaron Bullard, PE
Division Contract Officer

cc: Mr. Woody Jarvis