



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

BEVERLY EAVES PERDUE  
GOVERNOR

EUGENE A. CONTI, JR.  
SECRETARY

September 27, 2011

PROJECT: 2B.100711, 2B.200711, 2B.107411, 2B.207411, 2.100711, 2.200711,  
2.107411, 2.207411  
COUNTIES: Beaufort, Pitt  
DESCRIPTION: Cutting and Removal of Vegetation and Debris at Designated Bridges,  
Culverts, Pipes, Guardrails and Guiderails  
**ADDENDUM NUMBER 1**

TO: Prospective Bidders

Please note the following revisions to the contract proposal for the above-referenced project.

- Insert Page 10A, incorporating updated Work Zone Traffic Control requirements.
- The Bid Form has been revised reflecting corrected quantities for Item 2. **Original version of the Bid Form with incorrect quantities will not be accepted.**
- The Summary of Quantities for Beaufort County structures has been revised to add structures not listed on the original list.

The remainder of the proposal document is unaffected. If you should have any questions concerning this addendum, please call me at (252) 695-2044.

Sincerely,

A handwritten signature in black ink, appearing to read "A Bullard".

Aaron Bullard, PE  
Division Contract Officer

Attachments

cc: Ms. Maria Rogerson, PE  
Mr. John Hughes

## **WORK ZONE TRAFFIC CONTROL:**

(8-16-11)

SP11 R20

**Revise the 2006 Standard Specifications as follows:**

**Page 11-3, Article 1101-12 Traffic Control Supervision**, in addition to the stated requirements, add the following:

Provide the service of at least one qualified Work Zone Supervisor. The Work Zone Supervisor shall have the overall responsibility for the proper implementation of the traffic management plan, as well as ensuring all employees working inside the NCDOT Right of Way have received the proper training appropriate to the job decisions each individual is required to make.

The work zone supervisor is not required to be on site at all times but must be available to address concerns of the Engineer. The name and contact information of the work zone supervisor shall be provided to the Engineer prior to or at the preconstruction conference.

Qualification of Work Zone Supervisors shall be done by an NCDOT approved training agency or other approved training provider. For a complete listing of these, see the Work Zone Traffic Control's webpage, <http://www.ncdot.gov/doh/preconstruct/wztc/>.

**Page 11-13, Article 1150-3 Construction Methods**, replace the article with the following:

Provide the service of properly equipped and qualified flaggers (see *Roadway Standard Drawings* No. 1150.01) at locations and times for such period as necessary for the control and protection of vehicular and pedestrian traffic. Anyone who controls traffic is required to be qualified. Qualification consists of each flagger receiving proper training in the set-up and techniques of safely and competently performing a flagging operation. Qualification of flaggers is to be done at an NCDOT approved training agency. For a complete listing of these, see the Work Zone Traffic Control's webpage, <http://www.ncdot.gov/doh/preconstruct/wztc/>.

Prior to beginning work on the project, a Qualification Statement that all flaggers used on the project have been properly trained through an NCDOT approved training resource shall be provided to the Engineer.

Flagging operations are not allowed for the convenience of the Contractor's operations. However, if safety issues exist (i.e. sight or stopping sight distance), the Engineer may approve the use of flagging operations. Use flagging methods that comply with the guidelines in the MUTCD.

# North Carolina Department of Transportation

## BID FORM

WBS ELEMENTS: 2B.100711, 2B.200711, 2B.107411, 2B.207411, 2.100711, 2.200711, 2.107411, 2.207411

COUNTIES: Beaufort, Pitt

DESCRIPTION: Cutting and Removal of Vegetation and Debris at Designated Bridges, Culvert, Pipes, Guardrails, and Guiderails

BID OPENING: Wednesday, October 4, 2011

ITEM	SECT	DESCRIPTION	QTY	UNIT	UNIT PRICE	AMOUNT BID
1	SP	CUTTING AND REMOVAL OF VEGETATION, BEAUFORT PRIMARY	110	EA		
2	SP	CUTTING AND REMOVAL OF VEGETATION, BEAUFORT SECONDARY	178	EA		
3	SP	CUTTING AND REMOVAL OF VEGETATION, PITT PRIMARY	144	EA		
4	SP	CUTTING AND REMOVAL OF VEGETATION, PITT SECONDARY	246	EA		
5	SP	GUARDRAIL/GUIDERAIL, BEAUFORT PRIMARY	180,852	LF		
6	SP	GUARDRAIL/GUIDERAIL BEAUFORT SECONDARY	15,904	LF		
7	SP	GUARDRAIL/GUIDERAIL, PITT PRIMARY	239,626	LF		
8	SP	GUARDRAIL/GUIDRAIL, PITT SECONDARY	25,370	LF		

***TOTAL BID FOR PROJECT:*** \_\_\_\_\_

CONTRACTOR \_\_\_\_\_

ADDRESS \_\_\_\_\_

Federal Identification Number \_\_\_\_\_ Contractors License Number \_\_\_\_\_

Authorized Agent \_\_\_\_\_ Title \_\_\_\_\_

Signature \_\_\_\_\_ Date \_\_\_\_\_

Witness \_\_\_\_\_ Title \_\_\_\_\_

Signature \_\_\_\_\_ Date \_\_\_\_\_

SUMMARY OF QUANTITIES				
COUNTY	WORK ORDER	SYSTEM	ROUTE	BRIDGE #, CULVERT # (C), PIPE # (P)
BEAUFORT	2B.100711	PRIMARY	US-17	3,25,41,50,56, 340
			US-17 BYP	C-352, 354, 355, 356, 357
			US-264	1,24,26,43,51,55,63,66,323,C-34,C-36
			NC-32	21,103,104,C-2
			NC-33	20,30,48,52,60,65,75,76,C-49,C-6,P-219,351
			NC-92	7,28,45,
			NC-99	18,33,46,53,54,59,64,70,77
			NC-102	23
			NC-171	12
			NC-306	16,19,27
	2B.200711	SECONDARY	SR-1001	5,89
			SR-1002	35
			SR-1003	42
			SR-1004	19
			SR-1006	81
			SR-1100	10,11,13
			SR-1112	9
			SR-1126	P-73,P-74
			SR-1127	72
			SR-1136	67,68,69
			SR-1138	71, P-256
			SR-1158	182
			SR-1159	62
			SR-1163	173
			SR-1199	330
			SR-1326	105
			SR-1331	113
			SR-1334	115
			SR-1336	249
			SR-1339	118
			SR-1343	183
			SR-1403	8
			SR-1404	C-319
			SR-1410	4,84
			SR-1414	88,90
			SR-1415	P-260
			SR-1416	93
			SR-1422	6
			SR-1424	98
			SR-1501	311, 317
			SR-1506	102
			SR-1507	110
			SR-1508	149
			SR-1514	272
			SR-1516	100
			SR-1518	101
			SR-1520	119, 297
			SR-1523	112

## SUMMARY OF QUANTITIES

COUNTY	WORK ORDER	SYSTEM	ROUTE	BRIDGE #, CULVERT # (C), PIPE # (P)
BEAUFORT	2B.200711	SECONDARY	SR-1527	C-177
(CONTINUED)			SR-1528	P-155
			SR-1529	156
			SR-1530	150, 241
			SR-1532	157
			SR-1607	P-231
			SR-1611	159
			SR-1612	255
			SR-1616	161
			SR1619	P-235, 236
			SR-1626	136, 139, 140
			SR-1629	313
			SR-1700	175
			SR-1718	124,131
			SR-1721	314
			SR-1725	126
			SR-1732	130
			SR-1742	135
			SR-1743	178
			SR-1766	P-325
			SR-1901	P-29
			SR-1912	P-31,P-32
			SR-1919	174
			SR-1923	37
			SR-1924	38
			SR-1925	39
			SR-1931	C-238
			SR-1932	14,40,52
			SR-1946	17, P-184
			SR-1949	315
			SR-1955	15