

DIVISION THREE MONTHLY LETTING RESULTS
AUGUST 9, 2005

WBS ELEMENT(S)	DESCRIPTION	COUNTY	ENGINEERS ESTIMATE	CONTRACTOR	CONTRACTOR BID	% OVER (UNDER)
32875.1.1	GRADING, DRAINAGE, LIGHTWEIGHT AGGREGATE, FABRIC FOR SOIL STABILIZATION, REMOVE & RESET EXISTING GUARDRAIL, PAVING, PAVEMENT MARKINGS, AND PAVEMENT MARKERS ON NC 133 AT BRIDGE NO. 56 IN BRUNSWICK COUNTY	BRUNSWICK	\$566,456.55	COASTAL CAROLINA DIV. OF APAC	\$512,257.50	-10%
				BARNHILL CONTRACTING	\$665,752.50	18%
				BMCO CONSTRUCTION	\$805,323.75	42%
3.201011, ETC.	VARIOUS CONCRETE ITEMS IN BRUNSWICK COUNTY	BRUNSWICK	\$207,250.00	COOPER CONSTRUCTION	\$236,750.00	14%
				MULTI-STATE	\$151,400.00	-27%
3.206511, ETC.	VARIOUS CONCRETE ITEMS IN NEW HANOVER COUNTY	NEW HANOVER	\$196,990.00	COOPER CONSTRUCTION	\$236,750.00	20%
				MULTI-STATE	\$151,400.00	-23%
37338	GATE REPLACEMENT AT THE SOUTHPORT FERRY LANDING AT NC 211 IN BRUNSWICK COUNTY, THE ORDER AND DELIVERY OF TWO TOLLBOOTHS	BRUNSWICK AND NEW HANOVER	\$34,132.00	NO BIDS		