



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY  
GOVERNOR

LYNDO TIPPETT  
SECRETARY

October 21, 2004

**Addendum No. 2**

**Step 1 Proposal is revised by Step 2 Proposal**

RE: Contract ID: C201320  
WBS # 112.104401  
F.A. # ER-NC05(2)  
Haywood County  
I-40 Slide Repair between Mile Marker 3 & 4

**October 21, 2004 Proposal**

To Whom It May Concern:

Reference is made to the proposal form furnished to you with this transmittal on the above-mentioned project. The entire proposal is being replaced.

The successful subcontractor's cost proposal is included in this transmittal.

**The following revisions have been made to the Step 2 proposal form:**

*Text replaced:*

On Page No. 53, in the first paragraph of the Project Special Provision entitled "Toe Scour Protection", Stations 15+00± to 21+75±-L- have been changed to 14+75± to 22+00±-L-and Stations 32+75± to 35+25±-L- have been changed to 32+50± to 35+50±-L-. The change is highlighted.

*Provisions deleted:*

The Project Special Provision for "Permanent Anchor Tieback Retaining Wall" on pages 57 through 70.

*Provisions added:*

“Step 2 Proposal Notice to Prime Contractors” was added as Page No. 11a.

“Special Requirements for Work in a National Forest” was added as Page Nos. 13a through 13c.

“Permanent Anchor Tieback Retaining Wall” was added as Page Nos. 57 through 70d.

“Temporary Soil Nail Wall” was added as Page Nos. 70e through 70cc.

“Department Furnished Portable Concrete Barrier” was added on Page Nos. 79.

“Polyurea Pavement Marking Material” has been added on Page Nos. 80 through 82.

Erosion Control Provisions have been added on Page Nos. 83 through 87.

Permit for National Forest has been added on Page Nos. 88 through 93.

The Table of Contents has been revised to reflect the above changes and additions.

**The following revisions have been made to the plans:**

*Revised:*

Index sheet 1A was revised to add Erosion Control.

Sheets 2 and 2A of the plans have been revised to change Asphalt Surface Course, Type S12.5D to S12.5C.

*Added:*

Erosion Control Sheets EC-1 through EC-6 have been added.

**Item Sheets:**

The items sheets have been replaced in their entirety to reflect the above changes and additions.

Sincerely,

A handwritten signature in black ink, appearing to read 'R.A. Garriss', with a long horizontal flourish extending to the right.

R.A. Garriss, P.E.  
Contract Officer

RAG/nss  
Attachments

Cc: Mr. W.S. Varnedoe, P.E.  
Mr. S.D. DeWitt, P.E.  
Mr. E.C. Powell, P.E.  
Mr. J.B. Setzer, P.E.  
Ms. D.M. Barbour, P.E.  
Mr. Art McMillian, P.E.  
Mr. J.V. Barbour, P.E.  
Mr. Mark Staley (2)  
Mr. Ayden Flowers  
Mr. R.E. Davenport, P.E.  
Ms. Kim Canady  
Ms. Taylor Mishoe  
Project File (2)