

## INDEX OF SUBJECTS

**Bold face** indicates all individual section titles.

It is recommended that this index be used together with the table of contents to obtain the fullest coverage of the subject matter.

### A

|   |                                     |
|---|-------------------------------------|
| Abandoned wells, sealing.....   | 2-6                                 |
| Abbreviations.....  | 1-1                                 |
| Abrasive materials for blast cleaning steel.....                                      | 10-198                              |
| Abutting joints-steel .....   | 10-133                              |
| Acceptance  |                                     |
| Of asphalt materials .....  | 6-4,6-60,10-54                      |
| Of concrete .....   | 7-11                                |
| Of density .....  | 6-41                                |
| Of signs .....  | 9-2                                 |
| Tests for concrete .....  | 7-9,7-17                            |
| Access to the work.....   | 4-34,4-63,10-139                    |
| Accident protection .....   | 1-65                                |
| Account, trust.....   | 1-84                                |
| Accuracy of driving-piles.....  | 4-79,4-83                           |
| Acrylonitrile-butadiene-styrene (ABS) pipe .....                                      | 10-76                               |
| Act of God .....  | 1-2                                 |
| Additional work.....  | 1-2,1-21,1-45,1-75                  |
| Adhesive for pavement markers.....  | 10-206                              |
| <b>Adjust, abandon or remove utilities</b> .....                                      | 15-21                               |
| <b>Adjustment of catch basins, manholes, drop inlets, meter and valve boxes</b> ..... | 8-50                                |
| Administrator.....  | 1-2,1-24,1-66,1-70,1-78             |
| Admixture   |                                     |
| Set retarding .....   | 10-3,10-7,10-8,10-11,10-61,10-159   |
| Water reducing.....   | 10-3,10-8,10-11,10-61,10-152,10-159 |
| Advertisement.....  | 1-2,1-11,1-24,1-52                  |
| Affidavit, non-collusion .....  | 1-17,1-18,1-21                      |
| Age of pavement.....  | 7-7,7-14                            |
| Aggregate   |                                     |
| <b>Base course</b> .....  | 5-11                                |
| <b>Base course for stabilization</b> .....  | 10-25                               |
| Fine, subdrain.....   | 4-8,4-45,8-14,8-15,8-17,10-20,10-82 |
| <b>For asphalt pavements and surface treatments</b> .....                             | 10-40                               |
| For plant mixed cement treated base course .....                                      | 10-36                               |
| <b>For non-asphalt flexible type bases</b> .....                                      | 10-27                               |

|   |   |
|---|---|
| <b>For Portland cement concrete .....</b>   | 10-47   |
| <b>General requirements for .....</b>   | 10-16   |
| Gradation .....   | 6-11,6-24to27,10-4,10-5,10-18,10-20,10-157                  |
| <b>Quality control / quality assurance .....</b>                                    | 5-30,10-16,10-22  |
| Size .....  | 10-50   |
| <b>Stabilization.....</b>   | 5-9,10-25   |
| Testing .....   | 5-12,5-16,10-17   |
| <b>Aggregates</b>   |   |
| For asphalt plant mixes.....  | 10-40   |
| For asphalt surface treatment.....  | 10-46   |
| Handling and storing .....  | 10-16   |
| Agreement, supplemental.....  | 1-3,1-10,1-27to32,1-38to42,1-45,1-52,1-74,1-86,2-4,2-5      |
| Air entrainment of concrete .....   | 10-5  |
| Air pollution .....   | 1-60,1-61,6-44,10-193                                       |
| Alignment and dimensional tolerances .....  | 10-172  |
| Alkyd finish paint.....   | 10-186  |
| Alkyd/maleic thermoplastic pavement.....  | 12-8  |
| Alleged suspension .....  | 1-35  |
| Alterations of plans or details of construction .....                               | 1-27  |
| Alternative design  |   |
| Aluminized pipe .....   | 10-68,10-70   |
| Aluminum  |   |
| Alloy (see corrugated aluminum alloy).....  | 10-93   |
| Alloy, corrugated, culvert pipe .....   | 3-6,10-66   |
| Bridge railing  |   |
| Overhead sign assemblies  |   |
| Sheet .....   | 10-245  |
| Amount bid.....   | 1-2,1-4,1-16,1-17,1-22,1-23,8-1                             |
| Anchor bolts ...4-31,4-50to55,10-114to116,10-125,10-142,10-244,10-286,10-288,10-289 |   |
| Anchor bolts and bearing areas .....  | 4-31  |
| Anchoring, portable concrete barrier .....  | 11-21, 11-22  |
| Anchors and anchor assemblies, guardrail.....                                       | 8-49, 10-84   |
| Anchors, expansion .....  | 4-18, 9-27, 10-144, 10-265, 14-7                            |
| Angle, skew .....   | 1-9, 4-34   |
| Anti - flotation devices .....  | 16-20   |
| Anti - strip additive .....   | 6-10, 6-22, 6-25, 6-26, 6-30, 6-31, 6-46 to 49, 6-51 to 57, |
|   | 10-44, 10-55,10-58  |
| <b>Application</b>  |   |
| Conditions.....   | 4-63  |
| Equipment.....  | 6-1, 6-4, 6-60, 12-1  |
| Of aggregate .....  | 6-61  |
| Of asphalt materials .....  | 6-2, 6-60   |
| Of cement .....   | 5-34, 5-35  |
| Of coating-epoxy .....  | 10-108  |
| Of fertilizer topdressing.....  | 16-40   |

|   |   |
|---|---|
| Of fertilizer, seed and mulch.....  | 16-6  |
| Of lime .....   | 5-5   |
| Of limestone, fertilizer, sprigs and seed.....  | 16-27, 16-29, 16-35, 16-37                              |
| Of paint .....  | 4-67  |
| Of pavement markings .....  | 12-7  |
| Of prime coat .....   | 6-2, 8-19   |
| Of specifications .....   | 1-62  |
| Of tack coat .....  | 6-4   |
| Rates and temperatures .....  | 6-2, 6-4, 6-61  |
| Applying and covering limestone, fertilizer and seed.....                               | 16-6, 16-27   |
| <b>Approach slabs, bridge</b> .....   | 4-37, 4-42, 4-45  |
| Approval of borrow source.....  | 2-21, 10-53   |
| Approved stockpiles, Construction of.....   | 10-33   |
| <b>Arrow panels, flashing, type C</b> .....   | 10-237, 11-9  |
| Article .....   | 1-2   |
| Artifacts .....   | 2-13  |
| As-built plans, roadway lighting .....  | 14-4  |
| Asbestos.....   | 2-7, 2-8, 2-9   |
| Asphalt   |   |
| Binder.....   | 4-86, 4-87, 10-56, 10-58                                |
| <b>Binder for plant mix</b> .....   | 6-46  |
| <b>Concrete plant mix pavements</b> .....   | 6-22  |
| Curing seal.....  | 5-9, 5-32, 5-38, 8-19                                   |
| Cut-back .....  | 4-88, 10-58   |
| Drainage course, permeable .....  | 6-39, 6-54  |
| Emulsified, anionic .....   | 10-57   |
| Emulsified, cationic .....  | 10-57   |
| <b>Friction course, open graded, types FC-1, FC-1 modified, and FC-2 modified</b> ..... | 6-49  |
| Mat and seal .....  | 6-64  |
| <b>Materials</b> .....  | 10-54   |
| Materials, reclaimed.....   | 6-41, 6-48  |
| Mixture production .....  | 6-29  |
| <b>Pavements - Division 6</b> .....   | 6-1   |
| Plank - plain .....   | 4-85, 4-87  |
| Plant .....   | 6-26, 6-30, 6-32, 6-46, 6-47, 6-51, 10-22, 10-43, 10-56 |
| <b>Plant mix, pavement repair</b> .....   | 6-58  |
| Primer .....  | 4-85, 4-86, 10-58                                       |
| Seal coat .....   | 6-62  |
| <b>Surface treatment</b> .....  | 6-59  |
| <b>Tack coat</b> .....  | 6-3   |
| Assembled products-galvanizing.....   | 10-147  |
| Assignment of claims void .....   | 1-57  |
| Attach logo .....   | 9-25  |

|  |               |
|--|---------------|
| <b>Attenuator, impact, truck mounted .....</b> | 10-241, 11-18 |
| Authority and duties of the inspector.....     | 1-47          |
| Authority of the Engineer .....                | 1-43          |
| Availability, date of.....                     | 1-4           |
| Availability, time of .....                    | 1-10          |
| Award.....                                     | 1-2           |
| <b>Award and execution of contract.....</b>    | 1-22          |
| Award, cancellation of .....                   | 1-25          |
| Award of contract.....                         | 1-24          |
| Award limits.....                              | 1-25          |

## B

|  |   |
|--|---|
| Backfill .....                                     | 2-12, 2-13, 2-14, 3-2, 3-13, 4-5, 4-7, 4-8, 8-29, 8-32, 15-20 |
| Backfill material.....                             | 4-11, 4-16, 15-5  |
| Backfilling.....                                   | 3-3, 3-9, 4-87, 8-39  |
| Backfilling  |   |
| And filling major structures.....                  | 4-7, 4-15   |
| Concrete curb, curb and gutter, and gutter.....    | 8-39  |
| Gravity retaining walls .....                      | 8-36  |
| Paved ditch .....                                  | 8-42  |
| Pipe .....   | 3-3   |
| Planting and watering .....                        | 16-45   |
| Sidewalks and driveways .....                      | 8-41  |
| <b>Trenching and excavation for utilities.....</b> | 15-2  |
| <b>Backplates .....</b>                            | 13-6  |
| Balled and burlapped plants.....                   | 10-101, 10-102, 16-42, 16-45                                  |
| Bankruptcy .....                                   | 1-70, 1-72, 1-84  |
| Bar supports, reinforcing steel .....              | 10-104  |
| Barbed wire .....                                  | 10-89   |
| Barbed wire for fences .....                       | 8-61 to 66  |
| Bare rooted plants .....                           | 10-101, 16-42, 16-45  |
| Barrel, cement .....                               | 1-91  |
| <b>Barricades - traffic control.....</b>           | 10-234, 11-14   |
| Barrier  |   |
| Delineators .....                                  | 8-45 to 49, 11-23   |
| Delineators, Guardrail and .....                   | 10-228  |
| <b>Portable concrete .....</b>                     | 10-244, 11-20   |
| Base course.....                                   | 1-2, 1-9, 1-50, 5-12, 6-1, 6-2, 6-28, 7-2                     |
| Base course  |   |
| <b>Cement treated,.....</b>                        | 5-25  |
| <b>Soil type, .....</b>                            | 5-17, 10-35   |
| Base preparation.....                              | 6-1   |
| Basin, silt.....                                   | 1-61, 16-10, 16-11, 16-20                                     |

|   |   |
|---|---|
| Basis of acceptance.....                              | 10-60   |
| Basis of payment (see all individual sections ) ..... | *   |
| Batch type plant.....                                 | 6-52  |
| Batching plant.....                                   | 10-11, 10-13, 10-15, 10-160                     |
| Beads, glass .....                                    | 10-221  |
| Beads, glass, for pavement marking paint              | 10-219, 10-220, 10-226, 12-2, 12-8, 12-9, 12-10 |
| Bearing   |   |
| <b>And bearing materials</b> .....                    | 10-179  |
| Areas, anchor bolts and.....                          | 4-31  |
| Areas, for bridge seats.....                          | 4-32  |
| Assemblies, pins for.....                             | 10-146  |
| Elastomeric.....                                      | 4-51, 4-52, 4-62, 10-179                        |
| Pads, preformed .....                                 | 4-51, 10-179                                    |
| <b>Piles</b> .....                                    | 4-76, 10-209, 10-210, 10-213                    |
| Piles, prestressed concrete.....                      | 10-214  |
| Plate.....  | 4-32, 10-163                                    |
| Plate assemblies .....                                | 10-115  |
| Value and penetration .....                           | 4-81  |
| Bed treatment, plant.....                             | 16-43   |
| Benching excavation for embankment .....              | 2-25  |
| Bent plates-structural steel.....                     | 10-133  |
| Berm ditches .....                                    | 2-12, 2-15, 2-27                                |
| Berm, paved.....                                      | 8-20  |
| Bid .....   | 1-2   |
| Bid   |   |
| Bond.....   | 1-2, 1-19, 1-24, 1-25                           |
| Deposit .....   | 1-2, 1-19, 1-25                                 |
| Errors, correction of .....                           | 1-22  |
| Invitation to .....                                   | 1-7, 1-11                                       |
| Preparation, computer .....                           | 1-17  |
| Prequalifying to.....                                 | 1-12  |
| Total amount .....                                    | 1-11  |
| Unbalanced.....                                       | 1-11  |
| Bidder .....  | 1-2   |
| Bidder(s), disqualification of.....                   | 1-21  |
| <b>Bidding requirements and conditions</b> .....      | 1-11  |
| Bids  |   |
| Combination.....                                      | 1-14  |
| Consideration of .....                                | 1-22  |
| Delivery of .....                                     | 1-20  |
| Irregular.....  | 1-20, 1-21, 1-25                                |
| Preparation and submission of.....                    | 1-16  |
| Receipt and opening of .....                          | 1-20  |
| Rejection of.....                                     | 1-20  |
| Withdrawal or revision of .....                       | 1-20  |

|  |   |
|--|---|
| Bins and hoppers .....   | 10-11   |
| Bituminous coated  |   |
| Corrugated steel culvert pipe.....   | 3-6 to 8, 10-69   |
| Corrugated steel culvert pipe and pipe arch .....  | 3-6 to 8, 10-69   |
| Corrugated steel culvert pipe arch.....  | 3-6 to 8, 10-69   |
| Corrugated steel eccentric reducers.....   | 3-6 to 8, 10-70   |
| Corrugated steel pipe elbows.....  | 3-6 to 8, 10-69   |
| Corrugated steel pipe end section.....   | 3-6 to 8, 10-69   |
| Corrugated steel pipe tees.....  | 3-6 to 8, 10-69   |
| Blast cleaning steel.....  | 10-98   |
| Blasting adjacent to highway structures .....  | 4-9   |
| Blasting zones .....   | 11-2  |
| Blending manufactured sand.....  | 10-49   |
| Blending of aggregates.....  | 10-47   |
| Blind drains .....   | 8-13  |
| Block  |   |
| Laying, concrete .....   | 8-28  |
| <b>Masonry construction, reinforced</b> .....  | 8-27  |
| Masonry, mortar for.....   | 10-80   |
| Masonry, reinforcement for.....  | 10-106  |
| <b>Blotting sand</b> .....5-4, 5-9, 5-28, 5-32, 5-34, 5-38, 5-39, 6-2, 6-3, 6-59, 6-61, 6-63, 6-65,..... | 8-19, 10-47   |
| Board of Health .....  | 1-57  |
| Board of Transportation ..... 1-2, 1-3, 1-19, 1-24, 1-25, 1-26, 1-56, 1-63, 1-64, 1-65, 1-68             |   |
| Bolt tension .....   | 4-55, 4-56, 4-57, 4-59  |
| Bolted parts .....   | 4-56 to 58  |
| Bolts  |   |
| Anchor ..... 4-31, 4-50 to 55, 10-114 to 116, 10-125, 10-142, 10-244, 10-286,.....                       | 10-288, 10-289  |
| High strength ..... 4-56, 4-59, 4-70, 10-116 to 118, 10-122, 10-123, 10-259                              |   |
| High strength, washers for.....  | 10-116 to 123, 10-146   |
| Nut for high strength .....  | 10-116 to 123   |
| Bond breaker .....   | 10-64, 10-65  |
| Bonding and grounding equipment, electrical .....  | 9-28, 10-265, 14-2  |
| Bonds..... 1-2 to 4, 1-10, 1-12, 1-19, 1-24 to 26, 1-51, 1-64, 1-70, 1-73, 1-79, 1-87                    |   |
| Borrow   |   |
| <b>Excavation</b> .....  | 2-19, 3-2, 10-53  |
| <b>Material</b> .....  | 2-11, 2-12, 2-19 to 22, 3-4, 5-3, 5-19, 10-53                         |
| Sources.....   | 1-37, 1-60, 2-4, 2-17, 2-19 to 21, 2-24, 4-11, 5-1, 5-41, 5-42, 10-53 |
| <b>Box culvert excavation</b> .....  | 4-13  |
| Bracing ....4-4 to 7, 4-14, 4-20, 4-21, 4-26, 4-74, 4-82, 8-31, 9-24, 10-140, 10-235, 14-13              |   |
| Breach of contract .....   | 1-72, 1-74  |
| Brick .....  | 10-79   |
| Brick and block masonry, cast-in-place concrete .....  | 8-31, 15-19   |
| Brick laying.....  | 8-26, 8-27  |

## **Brick masonry**

|                                       |  |
|---------------------------------------|--|
| <b>Construction - general</b> .....   | 8-25   |
| <b>Construction, reinforced</b> ..... | 8-26   |
| Protection from cold weather.....     | 8-26 to 28   |
| Retaining walls.....                  | 8-35, 8-36   |
| Bridge .....                          | 1-3  |
| Bridge                                |  |
| <b>Approach slabs</b> .....           | 4-42, 4-45   |
| Floors .....                          | 4-18, 4-32, 4-33, 4-35, 4-36, 4-39, 4-41, 4-43, 4-44 |
| <b>Railing</b> .....                  | 4-89   |
| Railing, Aluminum .....               | 10-145   |
| Seats, bearing areas .....            | 4-32   |
| Buffer zones.....                     | 2-22, 5-19, 8-11                                     |
| Burlap .....                          | 7-5, 10-64   |
| Burning .....                         | 2-3, 2-7, 2-9  |
| Button-type demountable copy .....    | 10-247   |

## C

### Cabinets

|                         |        |
|-------------------------|--------|
| Nema TS-2, type 1 ..... | 10-304 |
| Type 170E.....          | 10-292 |

### Cable

|                           |                   |
|---------------------------|-------------------|
| Electrical .....          | 10-263, 14-2      |
| <b>Fiber optic</b> .....  | 10-282, 13-19     |
| <b>Guiderail</b> .....    | 8-59, 10-85       |
| <b>Loop lead-in</b> ..... | 10-279, 13-16     |
| <b>Messenger</b> .....    | 10-275, 13-7      |
| Signal .....              | 10-275, 13-4 to 6 |

|                       |   |
|-----------------------|---|
| Calcium chloride..... | 10-8, 10-60, 10-61, 10-91, 10-149, 10-156 |
|-----------------------|---|

|                    |     |
|--------------------|-----|
| Calendar day ..... | 1-3 |
|--------------------|-----|

|                     |                             |
|---------------------|-----------------------------|
| Camber - pipe ..... | 3-2, 3-9, 4-44, 8-6, 10-127 |
|---------------------|-----------------------------|

|                                |                                     |
|--------------------------------|-------------------------------------|
| Camber - structural steel..... | 4-44, 10-127 to 132, 10-141, 10-172 |
|--------------------------------|-------------------------------------|

|                            |      |
|----------------------------|------|
| Cancellation of award..... | 1-25 |
|----------------------------|------|

|                                   |                                  |
|-----------------------------------|----------------------------------|
| Capacity, mixers, agitators ..... | 6-34, 6-35, 10-12, 10-13, 10-161 |
|-----------------------------------|----------------------------------|

|            |                                   |
|------------|-----------------------------------|
| Caps ..... | 4-4, 4-10, 4-39, 4-40, 4-74, 4-84 |
|------------|-----------------------------------|

|                                  |       |
|----------------------------------|-------|
| Care and handling of plants..... | 16-42 |
|----------------------------------|-------|

|                                 |       |
|---------------------------------|-------|
| Carrier pipe installation ..... | 15-24 |
|---------------------------------|-------|

|                      |      |
|----------------------|------|
| Cashiers check ..... | 1-19 |
|----------------------|------|

|               |  |
|---------------|--|
| Cast-in-place |  |
|---------------|--|

|   |                         |
|---|-------------------------|
| Concrete, brick and block masonry ..... | 8-30, 8-31 to 33, 15-19 |
|---|-------------------------|

|                     |      |
|---------------------|------|
| Concrete piles..... | 4-80 |
|---------------------|------|

|                     |      |
|---------------------|------|
| Or slip formed..... | 4-90 |
|---------------------|------|

|                             |        |
|-----------------------------|--------|
| Casting bed and forms ..... | 10-162 |
|-----------------------------|--------|

|   |  |
|---|--|
| Castings, iron.....   | 4-53, 10-144, 10-146   |
| Catch basins (See Drainage structures, minor).....                | 8-50, 8-52, 8-53   |
| Cellulose fibers.....   | 6-50   |
| Cellulose pellets .....   | 6-50   |
| Cement .....3-13, 4-27, 4-29, 5-2, 5-34, 5-35, 10-2, 10-10, 10-80 |  |
| Cement  |  |
| Asphalt.....  | 4-85, 4-86, 6-59, 15-5   |
| Barrel .....  | 1-80   |
| <b>Base, soil</b> .....   | 5-33   |
| Concrete, Portland .....  | 4-28, 7-1, 7-10, 7-20, 10-1, 10-47, 10-149, 10-156                                     |
| For masonry mortar .....  | 4-20   |
| Grout.....  | 2-6, 4-32, 4-40, 8-23, 8-31, 10-81, 15-18  |
| Portland.....   | 4-29, 5-25, 5-32, 10-59  |
| Spreaders .....   | 5-28, 5-34   |
| <b>Treated base course</b> .....                                  | 5-25   |
| Treated base course, plant mixed .....                            | 5-27, 10-36  |
| Treated base course, road mixed .....                             | 5-28   |
| Certification, material .....                                     | 1-52, 1-53, 10-92, 10-95, 10-215, 10-216, 10-218, 10-226,<br>.....10-228 to 242, 15-23 |
| Certification-retroreflective sheeting .....                      | 10-247, 10-259   |
| Certification-signing material .....                              | 10-250, 10-259   |
| Certified check .....   | 1-17, 1-19   |
| Certified test .....  | 1-53, 10-60, 10-120, 10-183, 10-185  |
| Chain link fabric.....  | 8-63, 10-90  |
| Chain link fence .....  | 8-63, 8-65, 8-66, 10-85, 10-87   |
| <b>Changeable message signs</b> .....                             | 10-238, 11-10  |
| <b>Channel excavation</b> .....                                   | 4-17   |
| Channel, preservation of .....                                    | 4-7, 4-12  |
| Channels, formed - electrical .....                               | 10-262   |
| Character of workmen, methods, and equipment .....                | 1-68   |
| Charpy V-notch tests.....   | 10-126   |
| Check, cashiers.....  | 1-19   |
| Check, certified .....  | 1-17, 1-19   |
| <b>Checks, temporary rock silt</b> .....                          | 16-15  |
| Chief Engineer .....  | 1-3, 1-5, 1-24   |
| Chloride, calcium .....   | 10-8, 10-60, 10-61, 10-91, 10-149, 10-156  |
| Chlorinated water .....   | 15-11  |
| Chromate conversion coating - sign surfaces .....                 | 9-7  |
| Chromated copper arsenate .....                                   | 10-211 to 213, 14-20   |
| Circuit breakers and panels .....                                 | 10-264   |
| Circuitry - high mount standard .....                             | 14-13  |
| Claims .....  | 1-42, 1-49, 1-52, 1-57, 1-66, 1-70, 1-79, 8-3  |
| Claims void, assignment of .....                                  | 1-57   |
| Claims, drainage.....   | 1-63   |
| Class B - synthetic filter fabric.....                            | 16-2   |

|   |  |
|---|--|
| Class M concrete for reinforced brick masonry .....         | 8-27, 10-9   |
| Classes of concrete .....                                   | 10-9   |
| Classification - select material.....                       | 10-51  |
| Clay pipe.....  | 3-6, 10-72, 10-75  |
| Cleaning up, final .....                                    | 1-37   |
| Cleaning pavement .....                                     | 7-8  |
| <b>Cleanout, pipe .....</b>                                 | <b>3-14</b>  |
| <b>Cleanup, wooded areas .....</b>                          | <b>16-23</b>   |
| Clearing  |  |
| <b>And grubbing .....</b>                                   | <b>1-60, 2-1, 4-4, 4-12, 4-14, 4-76, 5-40, 5-42, 8-9, 8-62</b> |
| And grubbing along project .....                            | 2-4, 2-5   |
| And grubbing of borrow and material sources .....           | 2-4, 2-5   |
| For sign sight distance .....                               | 9-17   |
| Closed loop system.....                                     | 10-312   |
| <b>Closed loop system master controllers .....</b>          | <b>13-42</b>   |
| Coal tar epoxy paint.....                                   | 4-64, 10-188   |
| Coarse aggregate.....                                       | 6-10, 6-55, 10-18, 10-21, 10-41, 10-49                         |
| <b>Coat, prime.....</b>                                     | <b>6-1, 10-56</b>  |
| Coated, paved, and lined corrugated steel culvert pipe..... | 10-69  |
| Coating materials - epoxy.....                              | 10-106   |
| Coating, chromate conversion - sign surfaces.....           | 9-7  |
| Cofferdams .....  | 4-6, 4-26  |
| Cold  |  |
| Aggregate feed equipment .....                              | 6-31   |
| Applied plastic application-pavement marking .....          | 12-4, 12-10  |
| Drawn steel wire and wire fabric .....                      | 10-104   |
| Weather protection, brick masonry .....                     | 8-26   |
| Weather protection, concrete .....                          | 4-29, 7-4, 8-23, 10-8  |
| Collusion.....  | 1-18, 1-21   |
| Color-pavement markings .....                               | 10-191, 10-221, 12-8   |
| Combination bids.....                                       | 1-14   |
| Compacting, shaping and finishing .....                     | 5-7  |
| Compaction  |  |
| Aggregate base course .....                                 | 5-14, 5-15   |
| Asphalt mixture.....  | 6-15, 6-38   |
| Backfill  |  |
| Around funnel drains.....                                   | 8-20   |
| For endwalls .....  | 8-29   |
| For paved ditches.....                                      | 8-42   |
| For sidewalk and driveways.....                             | 8-41   |
| For sign footings.....                                      | 9-15   |
| For steps.....  | 8-37   |
| Cement treated base course.....                             | 5-29   |
| Embankment .....  | 2-26   |
| Equipment .....   | 5-4, 5-15, 5-34  |

|  |                                     |
|--|-------------------------------------|
| Existing base.....                               | 5-24                                |
| Lime-treated soil.....                           | 5-7                                 |
| Roadbed.....                                     | 2-30, 5-1                           |
| Soil type base course .....                      | 5-20                                |
| Soil-cemented base.....                          | 5-36                                |
| Stabilized subgrade.....                         | 5-10                                |
| Subgrade .....                                   | 5-2                                 |
| Compensation ( see all individual sections)..... | *                                   |
| Compensation and record keeping.....             | 1-32                                |
| Compensation paid at contract prices .....       | 1-86                                |
| Completion date .....                            | 1-3                                 |
| Completion date, intermediate .....              | 1-6                                 |
| Completion time, intermediate.....               | 1-6                                 |
| Composition                                      |                                     |
| Of concrete .....                                | 7-11, 7-17                          |
| Of mixtures .....                                | 6-22                                |
| Pavement markings.....                           | 10-219                              |
| Compound, curing.....                            | 4-37, 7-5, 10-153                   |
| Compounds, liquid membrane curing.....           | 4-37, 7-5, 10-63, 10-168            |
| <b>Comprehensive grading.....</b>                | <b>2-16</b>                         |
| Compressive strength of epoxy mortar .....       | 10-202                              |
| Computations and welding, roadway lighting ..... | 14-5                                |
| Computer bid preparation .....                   | 1-17                                |
| Concrete   |                                     |
| Admixture for .....                              | 10-10, 10-60                        |
| Admixture for, set retarding .....               | 10-3, 10-7, 10-61, 10-159           |
| Admixture for, water reducing .....              | 10-3, 10-8, 10-61, 10-152, 10-159   |
| Aggregate for .....                              | 10-16, 10-47                        |
| Agitators .....                                  | 10-11, 10-12, 10-15, 10-160, 10-161 |
| Air entrainment of .....                         | 10-5                                |
| Anchors for fence posts .....                    | 8-62                                |
| And masonry.....                                 | 8-29                                |
| Aprons .....                                     | 8-32, 8-33, 8-34                    |
| <b>Barrier .....</b>                             | <b>8-44</b>                         |
| Bridge rail .....                                | 4-42, 4-90, 4-91                    |
| Median .....                                     | 4-91                                |
| <b>Portable .....</b>                            | <b>10-244, 11-20</b>                |
| <b>Precast reinforced, single faced .....</b>    | <b>8-48</b>                         |
| Batching plant.....                              | 10-11                               |
| Bearing piles, prestressed .....                 | 10-214                              |
| Block, slope protection .....                    | 4-92                                |
| Building block .....                             | 10-79                               |
| Calcium chloride for .....                       | 10-8, 10-61, 10-91                  |
| Class M, for reinforced brick masonry .....      | 8-27, 10-9                          |
| Classes of .....                                 | 10-9                                |

|  |   |
|--|---|
| Cold weather protection.....                     | 4-29, 7-4, 8-23, 10-8                           |
| Compressive strength.....                        | 10-5, 10-7, 10-14, 10-156 to 159                |
| Consistency tests for .....                      | 10-13   |
| Construction.....                                | 8-25, 8-27                                      |
| <b>Construction, incidental - general .....</b>  | <b>8-21</b>                                     |
| Cored slabs, prestressed .....                   | 4-50 to 52                                      |
| Culvert pipe.....                                | 10-73   |
| Curb.....  | 4-46, 8-38                                      |
| <b>Curb and gutter.....</b>                      | <b>8-38</b>                                     |
| <b>Curing agents for .....</b>                   | <b>10-63</b>                                    |
| Curing, polyethylene film for .....              | 7-5, 10-63                                      |
| Encasement of utility lines.....                 | 15-4  |
| End sections .....                               | 3-7, 10-74                                      |
| Finishing.....                                   | 4-33, 7-3, 7-4, 7-11, 7-18, 8-22                |
| Flexural strength .....                          | 7-2, 7-8, 7-9, 7-11, 7-15, 7-19, 10-2           |
| Fly ash in .....                                 | 4-28, 7-5, 8-23, 10-1, 10-2, 10-9, 10-59, 10-62 |
| For concrete pavement.....                       | 10-1  |
| For structures and incidental construction ..... | 10-4  |
| Forms .....                                      | 4-19, 4-20,                                     |
| Foundations, roadway lighting .....              | 14-8  |
| <b>Glare screen .....</b>                        | <b>8-44</b>                                     |
| Grout for, roadway, traffic barrier .....        | 10-94   |
| <b>Gutter-concrete flumes .....</b>              | <b>8-38</b>                                     |
| Hauling equipment.....                           | 7-1   |
| High early strength.....                         | 4-86, 4-88, 8-39, 8-41, 8-50, 10-9              |
| Insulated forms for .....                        | 4-29  |
| Joint construction .....                         | 7-6, 7-18, 8-24                                 |
| Lined  |   |
| Corrugated steel culvert pipe.....               | 3-6, 10-70                                      |
| Corrugated steel pipe elbows .....               | 3-6, 10-70                                      |
| Corrugated steel pipe tees.....                  | 3-6, 10-70                                      |
| Machine placed .....                             | 10-9, 10-50                                     |
| Materials for .....                              | 10-59   |
| <b>Members, prestressed .....</b>                | <b>10-154</b>                                   |
| Mix design.....                                  | 10-4, 10-59                                     |
| Mixers .....                                     | 10-12, 10-15, 10-160                            |
| Mixing and delivery .....                        | 10-13, 10-160                                   |
| Pads .....                                       | 8-14, 8-15, 8-17, 8-18, 10-151                  |
| Parapet.....                                     | 4-90, 4-91                                      |
| <b>Paved ditch.....</b>                          | <b>8-41</b>                                     |
| <b>Pavement.....</b>                             | <b>7-10</b>                                     |
| <b>And shoulders .....</b>                       | <b>7-1</b>                                      |
| Concrete for .....                               | 10-1  |
| Cores.....                                       | 7-10, 7-13, 7-14, 7-18                          |

|   |  |               |
|---|--|---------------|
| Dowels .....                                      | 10-105   |               |
| <b>Field laboratory for Portland cement</b> ..... | 7-20   |               |
| Finishing.....                                    | 7-2, 7-4, 7-11, 7-18   |               |
| Flexural strength .....                           | 7-2, 7-8 to 11, 7-15, 7-19   |               |
| Forms for.....                                    | 7-2, 7-3   |               |
| Hauling equipment .....                           | 7-1  |               |
| Joints .....                                      | 7-6, 7-18  |               |
| Pavement markings .....                           | 7-13   |               |
| Placing concrete for .....                        | 7-2  |               |
| Preparation of subgrade and aggregate base.....   | 7-2  |               |
| Protection from cold weather and rain.....        | 7-4  |               |
| Slip form paver for.....                          | 7-2  |               |
| Spreading concrete for .....                      | 7-4  |               |
| Subgrade for, preparation of .....                | 7-1  |               |
| Surface testing of .....                          | 7-12   |               |
| Thickness tolerances .....                        | 7-13, 7-18   |               |
| Tie bars.....                                     | 7-7, 7-18, 10-105  |               |
| Traffic on.....                                   | 7-8  |               |
| Vibrating concrete for .....                      | 7-4  |               |
| <b>Pavements and shoulders - Division 7</b> ..... | 7-1  |               |
| Paving block .....                                | 10-80  |               |
| Pipe  |  |               |
| And fittings .....                                | 10-82  |               |
| Elbows.....                                       | 10-74  |               |
| For subsurface drainage .....                     | 8-14, 10-82  |               |
| Tees .....  | 10-74  |               |
| Placing   |  |               |
| For concrete pavement.....                        | 7-2  |               |
| In cold weather.....                              | 4-28   |               |
| Under water.....                                  | 4-27   |               |
| Plant, ready - mixed.....                         | 10-11, 10-162  |               |
| Precast.....                                      | 8-12, 8-30, 8-46, 8-47, 8-49, 8-60, 10-1, 10-51, 10-59, 10-60, 10-74,<br>..... | 10-151, 15-10 |
| Precast - units.....                              | 10-148   |               |
| Prestressed, bearing and sheet piles.....         | 10-177, 10-178, 10-214   |               |
| Prestressed, cored slabs .....                    | 4-50 to 52   |               |
| <b>Prestressed, members</b> .....                 | 10-154   |               |
| Production and delivery.....                      | 10-1   |               |
| Production equipment.....                         | 7-1  |               |
| Pumping.....                                      | 4-7, 4-14, 4-26  |               |
| Reinforcement .....                               | 4-24, 4-47, 8-22, 10-104, 10-153   |               |
| Retaining walls .....                             | 8-35   |               |
| Rip rap .....                                     | 8-68, 8-69   |               |
| Set retarding admixture for.....                  | 10-3, 10-17, 10-61, 10-159   |               |
| Sewer pipe .....                                  | 10-76, 15-14   |               |

|   |   |
|---|---|
| <b>Shoulders</b> .....                                  | 7-16  |
| <b>Sidewalks, driveways and wheelchair ramps</b> .....  | 8-40  |
| Slag in .....   | 4-28, 4-29, 8-23, 10-1, 10-9, 10-62   |
| Slump .....   | 4-26, 7-9, 8-22, 10-2, 10-6, 10-13, 10-158  |
| Steps .....   | 8-36  |
| Strength .....  | 4-39, 7-9, 10-5, 10-9, 10-158   |
| <b>Structures</b> .....                                 | 4-18  |
| Units, precast.....                                     | 10-148  |
| Valley gutter.....                                      | 8-38  |
| Vibrating .....   | 4-25, 7-4   |
| Vibrating, for concrete pavement .....                  | 7-4   |
| <b>Wheelchair ramps, sidewalks, driveways and</b> ..... | 8-40  |
| Conditioning culvert foundation .....                   | 4-14 to 16  |
| <b>Conditioning existing base</b> .....                 | 5-24  |
| Conditions of employment .....                          | 1-65  |
| Conduit installation .....                              | 9-27, 14-6  |
| Conduit, boxes, and fittings.....                       | 10-263  |
| <b>Cones</b> .....                                      | 10-235, 11-13   |
| Conference, preconstruction.....                        | 1-67  |
| Conformity with plans and specifications .....          | 1-44  |
| Connections and fittings - manhole installation .....   | 15-20   |
| Connections using high strength bolts.....              | 4-56  |
| Connector, shear .....                                  | 10-124  |
| Consideration of bids.....                              | 1-22  |
| Consistency tests for concrete .....                    | 10-13   |
| Construction  |   |
| <b>And maintenance of silt detention devices</b> .....  | 16-10   |
| <b>Brick masonry</b> .....                              | 8-25  |
| Conference .....  | 1-67  |
| Details, alterations of plans or .....                  | 1-27  |
| Easement .....  | 1-3   |
| Easement, temporary.....                                | 1-10  |
| Joints .....  | 4-30, 5-29, 5-37, 7-7, 8-24   |
| Methods (see all individual sections).....              | *   |
| Phasing.....  | 14-10   |
| Plan - alterations.....                                 | 1-27  |
| <b>Reinforced block masonry,</b> .....                  | 8-27  |
| <b>Reinforced brick masonry,</b> .....                  | 8-26  |
| Requirements .....                                      | 2-17, 4-2, 4-17, 4-79, 4-83, 5-24, 5-38, 6-44, 6-53, 6-57, 8-35, 8-37, 8-40, 8-43, 8-45, 8-50, 15-3 |
| <b>Stakes, lines, and grades</b> .....                  | 8-2   |
| <b>Shoulder</b> , .....                                 | 5-4   |
| Vehicle crossings .....                                 | 11-2  |
| Zone traffic control device surveillance .....          | 11-6  |

|   |                       |
|---|-----------------------|
| Contactors, Electrical .....              | 9-26, 13-1, 14-1      |
| Container grown plants .....              | 10-101, 10-102, 16-45 |
| Contaminated material .....               | 2-7                   |
| Continuous flow type plant .....          | 5-27                  |
| Contract .....                            | 1-3                   |
| Contract                                  |                       |
| <b>Award and execution of .....</b>       | <b>1-22</b>           |
| Award of .....                            | 1-24                  |
| Bonds .....                               | 1-26                  |
| Default of .....                          | 1-72                  |
| Execution of .....                        | 1-26                  |
| Intent of .....                           | 1-26                  |
| Item .....                                | 1-4                   |
| Item, minor .....                         | 1-7                   |
| Items, eliminated .....                   | 1-31                  |
| Items, major .....                        | 1-7                   |
| Lump sum price .....                      | 1-4                   |
| Payment, performance bonds .....          | 1-4                   |
| Price, compensation paid at .....         | 1-86                  |
| Quantities, overruns of .....             | 1-29                  |
| Quantities, underruns of .....            | 1-29                  |
| Subletting of .....                       | 1-69                  |
| Termination of .....                      | 1-77                  |
| Time (days) .....                         | 1-4, 1-74             |
| Time, extension of .....                  | 1-77                  |
| Time, intermediate .....                  | 1-6, 1-74             |
| Unit price .....                          | 1-4                   |
| Contractor .....                          | 1-4                   |
| Contractor                                |                       |
| Furnished certification .....             | 1-52                  |
| Furnished sources .....                   | 2-21, 5-18            |
| Supervision by .....                      | 1-45                  |
| Contractor's                              |                       |
| License .....                             | 1-21                  |
| Quality control system .....              | 6-7                   |
| Responsibility for process control .....  | 7-9, 10-3             |
| Responsibility for work .....             | 1-64                  |
| Responsibility, termination of .....      | 1-79                  |
| Contracts, resurfacing .....              | 1-50                  |
| Control                                   |                       |
| <b>Erosion, Stone for .....</b>           | <b>10-81, 16-3</b>    |
| Limits .....                              | 6-11, 6-12            |
| Of erosion, siltation and pollution ..... | 1-60                  |
| <b>Of material .....</b>                  | <b>1-51</b>           |
| <b>Of work .....</b>                      | <b>1-43</b>           |

|   |  |
|---|--|
| Plan, traffic .....   | 1-51, 11-1   |
| Strips .....  | 1-56, 6-15 to 18                                       |
| <b>Traffic</b> .....  | 10-233, 11-1, 11-4                                     |
| Unit for asphalt binder .....   | 6-31   |
| <b>Controllers</b>  |  |
| Nema TS-2, type 2 .....   | 10-300   |
| Photocell.....  | 10-264   |
| Type 170E.....  | 10-290   |
| Type 2070L.....   | 10-299   |
| <b>Controls with cabinets</b> .....   | 13-40  |
| Controlling operation(s), current.....  | 1-4, 1-10, 1-75  |
| <b>Converting existing catch basins and drop inlets</b> .....                   | 8-52   |
| <b>Cooperation</b>  |  |
| Between contractors.....  | 1-45   |
| By contractor.....  | 1-44   |
| With utility owner .....  | 1-46   |
| <b>Coordination</b>   |  |
| Plans, specifications, supplemental specifications, and special provisions..... | 1-44   |
| With grading operations - seeding and mulching .....                            | 16-26  |
| With railway.....   | 1-58   |
| With seeding operations.....  | 2-19, 2-24   |
| Copper arsenate, chromated .....  | 10-211 to 213, 14-20                                   |
| Copper pipe.....  | 10-77  |
| Copyright.....  | 1-57, 1-63   |
| Correction of bid errors .....  | 1-22   |
| Corrective action.....  | 1-69, 2-32, 4-34, 6-8, 6-12, 6-21, 10-24, 10-34, 13-24 |
| Cored slabs, prestressed concrete .....   | 4-50 to 52   |
| Corrugated (see Bituminous coated, steel).....                                  | 3-6 to 8, 10-69, 10-70                                 |
| <b>Corrugated</b>   |  |
| Aluminum alloy  |  |
| Culvert pipe .....  | 3-10, 10-66  |
| End sections.....   | 3-10, 10-66  |
| Pipe culverts .....   | 3-10, 10-66  |
| Pipe elbows.....  | 3-10, 10-66  |
| Pipe tees.....  | 3-10, 10-66  |
| <b>Structural plate pipe and pipe arch</b> .....                                | 3-8, 10-71   |
| Metal culvert pipe .....  | 3-10, 10-66  |
| Plastic pipe and fittings .....   | 3-7, 10-82   |
| Polyethylene culvert pipe.....  | 10-74  |
| Steel Culvert pipe.....   | 10-67  |
| Steel   |  |
| Bituminous coated, culvert pipe .....   | 3-10, 10-69  |
| Culvert pipe and pipe arch, polymeric coated.....                               | 10-70  |
| Pipe .....  | 3-6  |
| And fittings .....  | 10-82  |

|   |  |
|---|--|
| Culvert pipe arch .....                                     | 10-67  |
| Eccentric reducers .....                                    | 10-68  |
| Elbows .....  | 10-68  |
| End sections.....   | 10-68  |
| Tees.....   | 10-68  |
| <b>Structural plate pipe and pipe arch .....</b>            | <b>3-8, 10-71</b>  |
| Course, base .....  | 1-2, 1-9, 1-50, 5-12, 6-1, 6-2, 6-28, 7-2                        |
| Course, cement treated base.....                            | 5-25   |
| Covering of signs .....                                     | 9-3, 9-23  |
| <b>Crash cushions, temporary .....</b>                      | <b>10-240, 11-17</b>   |
| Creosote.....   | 4-73, 4-79, 10-210 to 212  |
| Criteria for withdrawal of bid .....                        | 1-23   |
| Cross sections.....   | 1-43, 1-44, 1-87, 2-10, 2-14, 2-23, 2-24, 4-13, 5-17, 5-22, 5-41 |
| Cross sections for earthwork quantities .....               | 8-5  |
| Crossings, construction vehicle.....                        | 11-2   |
| Crushed stone or gravel.....                                | 10-25, 10-27, 10-41, 10-46, 10-49, 10-50                         |
| Culvert.....  | 1-4  |
| Culvert   |  |
| <b>Excavation, box.....</b>                                 | <b>4-12, 4-13</b>  |
| Foundation, conditioning.....                               | 4-14   |
| <b>Pipe.....</b>  | <b>10-66</b>   |
| Pipe and pipe arch, polymeric coated corrugated steel ..... | 10-70  |
| Pipe arch, bituminous .....                                 | 3-6, 10-69   |
| Pipe, bituminous coated, corrugated steel .....             | 3-6, 10-69   |
| Pipe, vitrified clay.....                                   | 3-6, 10-72   |
| Culverts .....  | 1-4  |
| Culverts, drains in walls and .....                         | 4-31   |
| Curing  |  |
| <b>Agents for concrete.....</b>                             | <b>10-63</b>   |
| Compound .....  | 4-37, 7-5, 10-153  |
| Compound removal .....                                      | 12-6, 12-7, 12-13, 12-14   |
| Concrete.....   | 4-36, 10-153, 10-166   |
| <b>Seal, asphalt.....</b>                                   | <b>5-38</b>  |
| Soil-cement base.....                                       | 5-36   |
| Current controlling operation(s).....                       | 1-4, 1-10, 1-75  |
| Cut-off, piles .....  | 4-82   |
| Cut-over timberland .....                                   | 16-23  |
| Cut-back asphalt.....                                       | 4-88, 10-58  |
| Cylindrical steel pipe.....                                 | 10-213   |

## D

### Damage

|                 |  |
|-----------------|--|
| Liquidated..... | 1-19, 1-51, 1-71, 1-74, 1-76, 1-77, 1-84, 1-87 |
|-----------------|--|

|  |   |
|--|---|
| To facilities .....                                    | 14-5  |
| To remaining vegetation .....                          | 16-23, 16-24  |
| Dampproofing.....                                      | 4-85 to 88, 10-58   |
| Dampproofing   |   |
| Materials.....   | 10-58   |
| Method "C" .....                                       | 4-87  |
| Method "D" .....                                       | 4-88  |
| Data Sheet, Material safety.....                       | 1-52, 4-67, 10-56, 10-201, 10-223, 13-16                      |
| Date of availability .....                             | 1-4   |
| Date, intermediate completion.....                     | 1-6   |
| Day, calendar .....                                    | 1-3   |
| Debris.....  | 1-41, 1-42, 1-61, 2-1, 2-3, 2-8, 2-9, 2-12, 2-33, 3-14, 8-11  |
| <b>Debris, removal of waste and</b> .....              | 8-9   |
| Deck drains .....                                      | 4-18, 4-90, 10-93   |
| Default .....  | 1-21, 1-72, 1-73, 1-76, 10-302                                |
| Default of contract.....                               | 1-72, 10-259  |
| Defective material.....                                | 1-56, 1-63, 9-30, 14-9  |
| <b>Definition of terms</b> .....                       | 1-1   |
| Deformed steel bar reinforcement for structures.....   | 10-104  |
| Deleterious substances.....                            | 4-71, 7-8, 10-42, 10-43, 10-111, 12-6                         |
| Delineation.....                                       | 2-22, 5-19, 8-11, 11-4, 11-19, 12-1                           |
| Delineation, guardrail end .....                       | 8-57, 8-58, 10-228  |
| <b>Delineator markers</b> .....                        | 10-285, 13-26   |
| <b>Delineators</b> .....                               | 10-226  |
| Delineators  |   |
| Barrier .....  | 8-45, 8-46, 8-48, 8-49, 11-23                                 |
| <b>Drum-type</b> .....                                 | 10-230, 12-21   |
| <b>Flexible</b> .....                                  | 10-231, 12-23   |
| Guardrail and barrier.....                             | 8-54 to 56, 10-228  |
| Delivery   |   |
| And acceptance of asphalt materials.....               | 10-54   |
| And handling of materials.....                         | 1-54  |
| Of bids.....   | 1-20  |
| <b>Demolition of buildings and appurtenances</b> ..... | 2-7   |
| Demountable copy, button type.....                     | 9-11, 9-35, 10-247  |
| Density - (See Compaction) ...                         | 1-56, 2-26, 3-3, 4-8, 4-15, 5-2, 5-7, 5-10, 5-14, 5-20, 5-29, |
|  | 6-39, 6-41  |
| Density  |   |
| Determination by cored sample .....                    | 6-17  |
| Determination by nuclear methods .....                 | 1-56, 5-15, 6-17  |
| Department   |   |
| Furnished material.....                                | 1-56  |
| Furnished signs .....                                  | 9-4, 9-14, 10-251   |
| Legal rights, waiver of .....                          | 1-65  |

|   |                                 |
|---|---------------------------------|
| Of Environment, Health and Natural Resources .....                | 1-66, 8-9, 8-10, 15-1           |
| Of Transportation .....   | 1-5                             |
| Deposit, bid .....  | 1-2, 1-19, 1-25                 |
| Description of responsibilities .....                             | 6-5                             |
| Design requirements for contractor furnished drawings .....       | 4-1                             |
| Details of construction, alterations of plans .....               | 1-27                            |
| Determination of pile length .....                                | 4-77                            |
| Detours .....   | 11-4, 11-6                      |
| Diesel hammers .....  | 4-77, 4-78                      |
| Digital Terrain Modeling (DTM) .....                              | 2-14                            |
| Dimensions-precast concrete units .....                           | 10-154                          |
| Direct tension indicators .....                                   | 4-56, 4-59 to 61, 10-116 to 119 |
| Disadvantaged business enterprise .....                           | 1-21, 1-69                      |
| Disposal .....  | 2-7, 2-9, 9-32                  |
| Disposal  |                                 |
| <b>And stockpiling of signing components</b> .....                | 9-32                            |
| Of materials .....  | 2-10, 2-28, 16-10               |
| <b>Of waste and debris</b> .....                                  | 8-9                             |
| Disposition of surplus property .....                             | 1-36                            |
| Disposition of timber, stumps, and debris .....                   | 2-3                             |
| Disqualification of bidders .....                                 | 1-21                            |
| <b>Ditch excavation</b> .....                                     | 2-27                            |
| Ditch liner .....   | 16-11                           |
| <b>Ditch liner and erosion control blankets</b> .....             | 16-11                           |
| Ditches, Berm .....   | 2-12, 2-15, 2-27                |
| Ditches, fine grading .....                                       | 5-1 to 3                        |
| Ditches, silt .....   | 1-61, 2-27, 16-10               |
| Division of Environmental Health, Management .....                | 15-1                            |
| Division of Highways .....  | 1-5                             |
| Documentation (Records) .....                                     | 6-18                            |
| Documents required for the processing of the final estimate ..... | 1-87                            |
| Dowels and tie bars for Portland cement concrete pavement .....   | 10-105                          |
| Drag seal .....   | 6-61, 6-63 to 65                |
| Drainage  |                                 |
| <b>And utility construction systems</b> .....                     | 8-5                             |
| Course, asphalt .....   | 6-39, 6-54                      |
| Ditch excavation .....  | 2-28                            |
| Easement .....  | 1-5, 8-4, 8-5                   |
| Structure, backfilling .....                                      | 8-32                            |
| <b>Structure, minor</b> .....                                     | 8-3                             |
| Structure, minor, steps for .....                                 | 10-146                          |
| <b>Subsurface</b> .....   | 4-8, 4-15, 8-13                 |
| <b>Subsurface, materials</b> .....                                | 10-82                           |
| Drains in walls and culverts .....                                | 4-31                            |

|   |                                       |
|---|---------------------------------------|
| Drains, blind .....                     | 8-13                                  |
| <b>Drains, shoulder.....</b>            | <b>8-16</b>                           |
| Drawings.....                           | 1-37 to 41, 3-9, 4-1, 4-6, 4-43, 11-1 |
| Drawings                                |                                       |
| Furnished by contractor .....           | 4-1                                   |
| Shop .....                              | 9-3, 9-10, 9-17, 9-18, 10-126         |
| Working .....                           | 1-7, 1-11, 1-43, 10-126               |
| Driving equipment, (pile).....          | 4-77, 4-81, 4-83                      |
| Drop - on beads, pavement marking ..... | 10-221, 12-2, 12-8, 12-10             |
| <b>Drums .....</b>                      | <b>10-236, 11-12</b>                  |
| <b>Drums-type delineators.....</b>      | <b>10-230, 12-21</b>                  |
| Dryer .....                             | 6-31, 6-35                            |
| Duct and conduit sealer .....           | 14-3                                  |
| Ductile iron pipe.....                  | 10-76, 10-77                          |
| Dust control .....                      | 1-61                                  |

## E

|  |   |
|--|---|
| Earth berm .....                           | 2-12, 2-24, 2-27, 16-8                  |
| Earth dikes .....                          | 1-60, 4-3, 4-4, 4-12, 4-13, 4-17, 16-22 |
| <b>Earthwork - Division 2 .....</b>        | <b>2-1</b>                              |
| Easement.....                              | 1-3, 1-5, 1-10, 8-4                     |
| Easement, drainage .....                   | 1-5, 8-4, 8-5                           |
| Eccentric reducers, corrugated steel ..... | 3-6 to 8, 10-68                         |
| Edge planing-steel .....                   | 10-132                                  |
| Elapsed time for placing concrete .....    | 10-7, 10-8, 10-159                      |
| Elastomeric bearings.....                  | 4-51, 4-54, 10-179                      |
| Electric                                   |   |
| Conduit boxes, and fittings .....          | 9-27                                    |
| Grounding and bonding equipment .....      | 9-28                                    |
| Panels .....                               | 10-264                                  |
| <b>Service pole and lateral .....</b>      | <b>14-20</b>                            |
| Switches .....                             | 9-27, 10-264                            |
| Electrical                                 |   |
| Contractors .....                          | 9-26, 13-1, 14-1                        |
| <b>Duct - lighting .....</b>               | <b>14-23</b>                            |
| Enclosures .....                           | 10-265                                  |
| Industry standards-overhead sign .....     | 10-261                                  |
| <b>Junction boxes - lighting.....</b>      | <b>14-26</b>                            |
| Service.....                               | 9-29, 10-299, 10-312, 14-10             |
| Eliminated contract items .....            | 1-31                                    |
| <b>Embankment .....</b>                    | <b>2-24</b>                             |
| Embankment                                 |   |
| Compaction .....                           | 2-26                                    |

|  |   |
|--|---|
| Formation.....   | 2-25  |
| Preparation for .....  | 2-25  |
| Employment, condition of.....  | 1-65  |
| Emulsified asphalt, anionic .....                                      | 10-57   |
| Emulsified asphalt, cationic .....                                     | 10-57   |
| <b>Encasements.....</b>  | <b>15-23</b>  |
| Encroachment on right of way .....                                     | 1-57  |
| End sections, pipe .....   | 3-7, 10-66, 10-68, 10-69, 10-74   |
| <b>Endwalls .....</b>  | <b>8-28</b>   |
| Engineer .....   | 1-5   |
| <b>Engineering fabrics .....</b>                                       | <b>10-95</b>  |
| Epoxy  |   |
| <b>And adhesives.....</b>  | <b>10-199</b>   |
| Application - pavement marking.....                                    | 12-9  |
| Application equipment .....  | 12-3, 12-10   |
| Coated reinforcing steel.....  | 4-47, 4-48, 10-106  |
| Marking material - pavement marking.....                               | 12-5, 12-9  |
| Paint, coal tar .....  | 4-64, 10-188  |
| Equipment .....  | 1-5, 1-34 to 36, 1-50, 1-68, 1-81, 2-30, 4-51, 5-4, 5-15, 5-28, 5-34,<br>..... 5-38, 6-1, 6-4, 6-43, 6-66, 7-17 |
| Equipment  |   |
| Driving, pile.....   | 4-77, 4-81, 4-83  |
| For preparation of asphalt binder .....                                | 6-30  |
| Mounting .....   | 9-5, 14-7   |
| Rental rates .....   | 1-81, 1-82  |
| <b>Erecting prestressed concrete members .....</b>                     | <b>4-50</b>   |
| Erection   |   |
| And installation.....  | 4-51  |
| Diagrams, structural steel .....                                       | 10-142  |
| Erosion  |   |
| Control .....  | 2-22, 5-19, 8-10  |
| <b>Control and roadside development - Division 16 .....</b>            | <b>16-1</b>   |
| Control blankets, Ditch liner and.....                                 | 16-11   |
| Control requirements .....   | 2-10  |
| <b>Control, response for .....</b>                                     | <b>16-49</b>  |
| Control work, failure to perform .....                                 | 1-50  |
| Control, matting for .....   | 10-100  |
| <b>Control, stone for .....</b>  | <b>16-3</b>   |
| Errors, correction of bid .....  | 1-22  |
| Establishment - plants .....   | 16-47   |
| Estimates, progress.....   | 1-83  |
| Etching sign surfaces .....  | 9-7   |
| Evaluation for potential wetlands and endangered species .....         | 2-22, 5-19, 8-11  |
| Examination of plans, specifications, contract, and site of work ..... | 1-14  |

|  |                                  |
|--|----------------------------------|
| <b>Excavation</b>  |                                  |
| <b>Borrow</b>  | ..... 2-19, 10-53                |
| Box culvert  | ..... 4-13                       |
| Channel  | ..... 4-17                       |
| Ditch  | ..... 2-27                       |
| For silt detention devices   | ..... 16-10, 16-11               |
| Foundation   | ..... 4-4, 4-14                  |
| Foundation preparation and backfilling                             | ..... 3-9                        |
| Of plant holes   | ..... 16-44                      |
| <b>Roadway</b>   | ..... 2-9                        |
| <b>Trenching and backfilling for utilities</b>                     | ..... 15-2                       |
| <b>Unclassified structure</b>                                      | ..... 4-12                       |
| Undercut   | ..... 2-10, 2-13 to 17, 3-4, 3-5 |
| Within travelway   | ..... 11-2                       |
| Excelsior matting  | ..... 10-100, 10-101             |
| Execution of contract  | ..... 1-26                       |
| Existing   |                                  |
| <b>Base, conditioning</b>  | ..... 5-24                       |
| <b>Buildings, removal of</b>                                       | ..... 2-8                        |
| <b>Guardrail, remove</b>   | ..... 8-58                       |
| <b>Pavement, removal of</b>  | ..... 2-29                       |
| <b>Road, obliteration of</b>                                       | ..... 8-13                       |
| <b>Structures, removal of</b>                                      | ..... 4-2                        |
| Structures, widening   | ..... 4-30                       |
| Utilities, roadway lighting  | ..... 14-6                       |
| Expansion anchors  | ..... 10-144                     |
| Expansion joints   | ..... 4-30, 4-87, 7-7, 8-24      |
| Explosives, use of   | ..... 1-58                       |
| Expressway gutter  | ..... 8-38 to 40                 |
| External electrical service disconnect                             | ..... 10-299, 10-312             |
| Extension of contract time and apportionment of liquidated damages | ..... 1-77                       |
| Extra work   | ..... 1-5, 1-32                  |

## F

|                                  |                   |
|----------------------------------|-------------------|
| <b>Fabric</b>                    |                   |
| Engineering                      | ..... 10-95       |
| Fence                            | ..... 10-86 to 90 |
| Filter, for rip rap              | ..... 8-68 to 70  |
| Filter, for temporary silt fence | ..... 16-1        |
| <b>For soil stabilization</b>    | ..... 2-33, 10-96 |
| For waterproofing                | ..... 10-58       |
| Synthetic filter - Class B       | ..... 16-2        |
| Wire - reinforcing steel         | ..... 10-104      |

|   |                                |
|---|--------------------------------|
| Fabricated metal stay-in-place forms .....                      | 4-21, 4-22                     |
| Fabricated products .....                                       | 10-147                         |
| Fabricated steel grates .....                                   | 10-146                         |
| <b>Fabricating and placing reinforcement</b> .....              | 4-47                           |
| Fabrication of steel-reinforcing bars after coating-epoxy ..... | 10-110                         |
| Fabrication of structural steel outside Continental US .....    | 10-114                         |
| Facing or bearing surfaces .....                                | 10-133                         |
| Failure   |                                |
| To furnish contract bonds .....                                 | 1-26                           |
| To maintain satisfactory progress .....                         | 1-71                           |
| To maintain the project or perform erosion control work .....   | 1-50                           |
| To maintain traffic control .....                               | 11-5                           |
| Falsework and forms .....                                       | 4-19                           |
| Federal participation .....                                     | 1-57                           |
| <b>Feeder circuits</b> .....                                    | 14-25                          |
| <b>Fence</b> .....  | 8-61                           |
| Fence   |                                |
| Barbed wire .....   | 8-64                           |
| Chain link .....  | 8-63, 10-85, 10-87             |
| Concrete anchors for posts .....                                | 8-62                           |
| Fabric, for temporary silt fence .....                          | 16-1                           |
| Gates for .....   | 8-61                           |
| <b>Materials</b> .....  | 10-85                          |
| Material systems .....  | 10-85, 10-86                   |
| Posts .....   | 8-64, 10-87, 10-210, 10-212    |
| <b>Reset</b> .....  | 8-67                           |
| <b>Silt, temporary</b> .....                                    | 16-1                           |
| Wire staples for temporary silt .....                           | 16-2                           |
| Woven wire .....  | 8-64, 10-88, 10-89, 16-1       |
| Fender systems, timber, preservative treatment for .....        | 10-210, 10-211                 |
| Fertilizer .....  | 10-98                          |
| Fertilizer  |                                |
| And seed, Applying and covering .....                           | 16-6, 16-27                    |
| Seed and mulch, Application of .....                            | 16-32, 16-35                   |
| <b>Topdressing</b> .....  | 16-39                          |
| Fiberglass roving .....   | 10-93, 10-94, 16-12            |
| <b>Fiber optic cable</b> .....                                  | 13-19                          |
| <b>Fiber optic splice centers</b> .....                         | 13-22                          |
| <b>Fiber optic transceivers</b> .....                           | 13-25                          |
| Field   |                                |
| Erection .....  | 4-55                           |
| <b>Laboratory for Portland cement concrete pavement</b> .....   | 7-20                           |
| Laboratory requirements .....                                   | 6-7                            |
| Painting .....  | 4-62, 4-64, 4-70, 4-71, 10-269 |

|   |  |
|---|--|
| Performance and service-paint.....                            | 10-199   |
| Verification of mixture and job mix formula adjustments ..... | 6-6  |
| Welding.....  | 4-51, 4-56, 4-68                                   |
| Filled joints .....   | 4-31   |
| Filler, mineral .....   | 10-44, 10-201                                      |
| Filter  |  |
| Fabric for rip rap .....                                      | 8-68 to 70   |
| Fabric for temporary silt fence.....                          | 16-1   |
| Fabric, synthetic - Class B .....                             | 16-2   |
| Final   |  |
| Acceptance date .....   | 1-5, 1-37, 1-51, 1-88                              |
| Cleaning up .....   | 1-37   |
| Curing - lime soil .....                                      | 5-8  |
| Estimate .....  | 1-5  |
| Estimate assembly.....  | 1-6  |
| Finish.....   | 4-39 to 41, 5-14, 7-11, 7-12, 7-18, 10-154, 10-171 |
| Inspection - planting .....                                   | 16-47  |
| Payment.....  | 1-87   |
| Quantities .....  | 1-74, 1-87   |
| Shaping - base course.....                                    | 5-14, 5-20   |
| Surface testing.....  | 6-41, 7-12   |
| Fine aggregate.....   | 10-42, 10-47                                       |
| <b>Fine grading subgrade, shoulder, and ditches.....</b>      | <b>5-1</b>   |
| Finishing concrete .....                                      | 4-32, 4-33, 7-4, 7-11, 7-18, 8-22                  |
| Finishing - soil cement base .....                            | 5-36   |
| Fire hydrant.....   | 1-46, 10-78, 15-8 to 12                            |
| Fittings and accessories-fence .....                          | 10-90  |
| Fittings and connections - manhole installation .....         | 15-20  |
| Fixed form method - concrete pavement.....                    | 7-3  |
| <b>Flaggers.....</b>  | <b>10-243, 11-15</b>                               |
| <b>Flag sets, warning .....</b>                               | <b>11-11</b>                                       |
| <b>Flashing arrow panels, Type C .....</b>                    | <b>10-237, 11-9</b>                                |
| <b>Flexible delineators.....</b>                              | <b>10-231, 12-23</b>                               |
| Flexible pipe .....   | 3-3  |
| Flexural strength.....  | 7-9, 7-15, 7-19                                    |
| Float finish - concrete .....                                 | 4-40, 8-23   |
| Floors, bridge.....   | 4-32 to 36, 4-43                                   |
| Flowable fill.....  | 3-12 to 14, 15-21                                  |
| Fluted tubular steel .....                                    | 10-213, 10-214                                     |
| Fly ash - concrete.....                                       | 10-9, 10-62  |
| <b>Footings for signs .....</b>                               | <b>9-14</b>  |
| Footings for overhead sign assemblies.....                    | 9-15, 9-16   |
| Footings, keyed.....  | 4-9, 4-10  |
| Force main sewer.....   | 10-75, 10-76, 15-16                                |

|   |  |
|---|--|
| Force account .....   | 1-30, 1-31, 1-33, 1-48, 1-73                         |
| Force account notice .....  | 1-6  |
| Force account work .....  | 1-6, 1-80  |
| Formed channel-overhead signs.....  | 10-262   |
| Forms - concrete.....   | 4-19, 4-20, 4-21, 4-38, 7-2, 7-3, 8-21, 8-38, 10-152 |
| Forms for concrete bridge decks .....   | 4-21   |
| Forms-in-place method .....   | 4-38   |
| Forms, stay in place, metal.....  | 4-21 to 23, 4-32, 10-146                             |
| Formula, job mix .....  | 6-6, 6-22, 6-25, 6-50                                |
| Foundation  |  |
| Conditioning .....  | 3-1, 3-2, 3-4, 3-5, 8-34, 15-4, 15-5                 |
| <b>Excavation</b> .....   | 4-4, 4-14  |
| Seal .....  | 4-6, 4-42, 4-43                                      |
| Seals for cofferdams .....  | 4-26   |
| Frame assemblies, masonry drainage structures .....   | 8-33   |
| Framed bents .....  | 4-74   |
| Framing .....   | 4-73, 4-74   |
| <b>Friction course, open graded asphalt, types FC-1, FC-1 modified,<br/>And FC-2 modified</b> ..... | 6-49   |
| Fuel price adjustments.....   | 1-86   |
| Fumigation .....  | 16-41 to 43, 16-47 to 49                             |
| Funnel drains.....  | 10-93  |
| <b>Funnels and funnel drains</b> .....  | 8-19, 10-93  |
| Furnishing plans .....  | 4-1  |
| Furnishing right of way .....   | 1-64   |
| Fuseholders - roadway lighting.....   | 14-2   |

## G

|  |  |
|--|--|
| Gage .....                                       | 1-79   |
| Galvanized high strength bolts.....              | 4-59, 10-123   |
| Galvanized sheet .....                           | 1-79   |
| Galvanized steel rail .....                      | 10-145   |
| <b>Galvanizing</b> .....                         | 10-147   |
| Galvanizing, hardware .....                      | 10-147   |
| Gates - fences .....                             | 8-65, 10-85, 10-86   |
| General .....                                    | 1-22, 1-24, 1-29, 1-51, 1-60, 1-67, 1-74, 1-83, 1-88, 2-4          |
| General  |  |
| <b>Pavement marking requirements</b> .....       | 12-1   |
| <b>Requirements</b> , .....                      | 1-51, 1-85, 2-7, 2-8, 6-46, 7-20, 8-9, 10-27, 10-246, 10-266, 13-1 |
| <b>Division 1</b> .....                          | 1-1  |
| <b>For aggregate</b> .....                       | 10-16  |
| <b>For pavement markers</b> .....                | 12-15  |
| <b>For Portland cement concrete paving</b> ..... | 7-1  |

|   |                                  |
|---|----------------------------------|
| <b>For signing</b> .....  | 9-1                              |
| <b>Utility</b> , .....  | 15-1                             |
| <b>Work zone traffic control</b> , .....                                    | 11-1                             |
| Girder assembly.....  | 10-141                           |
| <b>Glare screen, concrete</b> .....   | 3-44                             |
| Glass   |                                  |
| Bead application.....   | 12-8                             |
| Bead dispensing equipment .....   | 12-2                             |
| Beads for pavement marking paint .....                                      | 10-221                           |
| Gradation sampling, testing, and acceptance .....                           | 5-40                             |
| Gradation, aggregate.....   | 6-27, 10-5, 10-18, 10-20, 10-157 |
| <b>Graded asphalt friction course, open, types FC-1, FC-1 modified, and</b> |                                  |
| <b>FC-2 modified</b> .....  | 6-49                             |
| Grading operations, coordination with - seeding and mulching .....          | 16-26                            |
| <b>Grading, comprehensive</b> .....   | 2-16                             |
| Grain straw .....   | 10-99, 10-101, 16-4, 16-29       |
| Grates, fabricated steel .....  | 10-146                           |
| Graves .....  | 2-13                             |
| <b>Gravity retaining walls</b> .....  | 8-35                             |
| Gravity, retaining walls - backfilling.....                                 | 8-36                             |
| Groove bridge floors.....   | 4-35                             |
| Ground granulated blast furnace slag .....                                  | 10-9, 10-62                      |
| Grounding and bonding equipment - electrical .....                          | 10-265, 14-2                     |
| Grounding electrodes.....   | 10-265, 13-3, 13-27, 13-28, 14-7 |
| Grout, cement .....   | 10-81                            |
| Grout for concrete roadway traffic barrier .....                            | 10-94                            |
| Grubbing.....   | 2-1, 2-3                         |
| <b>Guardrail</b> .....  | 8-54                             |
| Guardrail   |                                  |
| Acceptance .....  | 10-85                            |
| Anchors and anchor assemblies .....   | 8-49, 10-84                      |
| And barrier delineators .....   | 10-228                           |
| Delineators .....   | 8-55                             |
| End delineation .....   | 10-228                           |
| Hardware .....  | 10-84                            |
| <b>Material</b> .....   | 10-83                            |
| Posts, timber, preservative treatment for .....                             | 10-84, 10-210, 10-211            |
| Posts and offset blocks .....   | 10-84                            |
| <b>Relapping</b> , .....  | 8-67                             |
| <b>Remove existing</b> .....  | 8-58                             |
| <b>Remove and reset existing</b> .....                                      | 8-59                             |
| Repair of galvanizing .....   | 10-85                            |
| Temporary,.....   | 8-56                             |
| Tubular triple corrugated steel beam, .....                                 | 8-57, 8-58                       |

|  |        |
|--|--------|
| Gutter, backfilling .....              | 8-39   |
| <b>Guy assemblies</b> .....            | 13-13  |
| Guying, Materials for staking or ..... | 10-103 |

## H

|  |   |
|--|---|
| Hammers, pile .....  | 4-77, 4-78  |
| Hand or power tool cleaning .....                              | 4-67  |
| Handling   |   |
| And care of plants .....                                       | 16-42   |
| And identification - epoxy coating .....                       | 10-110  |
| And storage .....  | 4-51  |
| And storing aggregates .....                                   | 10-16   |
| And storing materials-structural steel .....                   | 4-54, 10-127  |
| And storing sod .....  | 16-37   |
| Transporting, and storing - prestressed concrete members ..... | 10-170  |
| Unloading and .....  | 3-1   |
| Hardware   |   |
| Cloth for inlet trap .....                                     | 16-14   |
| Electrical .....   | 14-3  |
| For timber structures .....                                    | 10-144  |
| Galvanizing .....  | 10-84   |
| Mounting .....   | 9-12  |
| Hauling and placing aggregate base materials .....             | 5-11  |
| Hauling of asphalt mixture .....                               | 6-36  |
| Hauling operations .....                                       | 11-2  |
| Hazardous contaminated, and/or toxic material .....            | 1-66  |
| Hazardous paint removal .....                                  | 4-71  |
| Hazards, protection of .....                                   | 11-3  |
| Health and safety responsibility .....                         | 4-72  |
| Health, boards of .....  | 2-7, 2-9  |
| Hearing by chief engineer-ooperations .....                    | 1-24  |
| Heat cambering - structural steel .....                        | 10-129, 10-130  |
| Heated enclosures .....  | 4-28  |
| Heated in place thermoplastic .....                            | 12-4, 12-5, 12-10, 12-11                                |
| Herbicidal treatment .....                                     | 16-43, 16-44  |
| Herbicides .....   | 10-103  |
| High   |   |
| Early strength concrete .....                                  | 4-86, 4-88, 8-39, 8-41, 8-50, 10-9                      |
| <b>Mount foundation</b> .....                                  | 14-14   |
| <b>Mount luminaries</b> .....                                  | 14-15   |
| Pressure sodium luminaries .....                               | 10-262  |
| <b>Mount standard</b> .....                                    | 14-11   |
| Strength bolts .....   | 4-56, 4-59, 4-70, 10-116 to 118, 10-122, 10-123, 10-259 |
| Strength bolts, nuts and washers .....                         | 10-116 to 123, 10-146                                   |

|   |                                 |
|---|---------------------------------|
| Highway.....                              | 1-6                             |
| Highway Administrator, State .....        | 1-2                             |
| Holes for bolts and other fasteners ..... | 10-134                          |
| Holiday work, weekend and night.....      | 15-1                            |
| Holidays - steel .....                    | 10-105, 10-107 to 109, 10-111   |
| Horizontal and vertical control.....      | 8-4                             |
| Horticultural practices .....             | 2-2, 16-25, 16-42               |
| Hot bitumen .....                         | 10-203, 10-215                  |
| Hot mix storage systems.....              | 6-36                            |
| Hour.....                                 | 1-6                             |
| Hydrants, fire .....                      | 1-46, 10-78, 15-8 to 12         |
| Hydrated lime .....                       | 5-6, 10-44, 10-58, 10-80, 10-92 |
| Hydrostatic testing.....                  | 15-15                           |

## I

|  |                        |
|--|------------------------|
| Identification - roadway lighting .....              | 14-9                   |
| Identification of members-prestressed concrete ..... | 10-174                 |
| <b>Impact Attenuator, truck mounted .....</b>        | <b>10-241, 11-18</b>   |
| Incandescent sections .....                          | 10-272                 |
| Incidental   |                        |
| <b>Concrete construction, general .....</b>          | <b>8-21</b>            |
| Milling.....   | 6-45, 6-46             |
| <b>Stone base.....</b>                               | <b>5-39</b>            |
| <b>Division 8.....</b>                               | <b>8-1</b>             |
| <b>Inductive detection loops .....</b>               | <b>13-15</b>           |
| Information, subsurface .....                        | 1-15                   |
| Initial planting.....                                | 16-41, 16-46           |
| Inlet protection at temporary slope drains.....      | 16-9                   |
| Inorganic zinc paint, self curing .....              | 10-188                 |
| Inplace measurement .....                            | 2-23                   |
| Inspection.....                                      | 4-36, 4-60, 4-71, 9-29 |
| Inspection   |                        |
| And acceptance .....                                 | 1-50                   |
| And sampling-paint.....                              | 10-185                 |
| At source .....                                      | 1-54                   |
| By the department .....                              | 10-111                 |
| Of prestressed concrete .....                        | 10-155                 |
| Of structural steel .....                            | 10-124                 |
| Of work .....  | 1-47                   |
| Precast concrete units.....                          | 10-149                 |
| Inspection procedure - sign fabrication .....        | 9-13                   |
| Inspections, roadway lighting.....                   | 14-9                   |
| Inspector .....                                      | 1-6                    |

Installation..... 4-56, 9-20, 12-16, 16-2

|  |                        |
|--|------------------------|
| <b>Installation</b>                                |                        |
| Erection and .....                                 | 4-51                   |
| Of precast units .....                             | 8-31, 15-19            |
| <b>Pipe</b> , .....                                | 3-1, 3-6, 3-11         |
| <b>Sanitary sewer</b> .....                        | 15-13                  |
| <b>Waterline</b> .....                             | 15-6                   |
| Water system.....                                  | 15-8                   |
| Installing bolts-structural steel .....            | 4-56                   |
| Installing fabric and wire - fence.....            | 8-63                   |
| Insulated forms for concrete .....                 | 4-29                   |
| Insulation .....                                   | 4-29, 9-28             |
| Insurance.....                                     | 1-35, 1-58, 1-63, 1-81 |
| Insurance, liability .....                         | 1-64                   |
| Intent of contract.....                            | 1-26                   |
| Interest on final payment .....                    | 1-88                   |
| Intermediate                                       |                        |
| Completion date .....                              | 1-6                    |
| Completion time.....                               | 1-6                    |
| Contract time.....                                 | 1-6, 1-74              |
| Interpretation of quantities in proposal form..... | 1-14                   |
| Intersections.....                                 | 11-3                   |
| Invert.....  | 1-7                    |
| Invert elevations .....                            | 3-2                    |
| Invitation to bid .....                            | 1-7, 1-11              |
| Iron castings.....                                 | 4-53, 10-144, 10-146   |
| Irregular bids.....                                | 1-20, 1-21, 1-25       |
| Item, pay .....                                    | 1-7                    |
| Items, specialty .....                             | 1-69                   |

## J

|                                       |                             |
|---------------------------------------|-----------------------------|
| Jack and bore .....                   | 13-9, 13-10                 |
| Jets for driving piles .....          | 4-77, 4-78, 4-81, 4-83      |
| Job mix formula.....                  | 6-6, 6-22, 6-25, 6-50       |
| Joint                                 |                             |
| Filler .....                          | 10-64                       |
| <b>Materials</b> .....                | 10-64, 10-74                |
| Seal preformed neoprene .....         | 10-64                       |
| Sealers .....                         | 10-64                       |
| Joints .....                          | 7-18, 8-39                  |
| Joints                                |                             |
| Concrete incidental construction..... | 8-24                        |
| Construction .....                    | 4-30, 5-29, 5-37, 7-6, 8-24 |
| Expansion.....                        | 4-30, 8-24                  |
| Longitudinal .....                    | 6-40, 7-7                   |

|  |                |
|--|----------------|
| Transverse.....                        | 6-40, 7-6, 7-7 |
| <b>Junction boxes .....</b>            | 10-276, 13-11  |
| <b>Junction boxes, electrical.....</b> | 14-26          |

## K

|                      |           |
|----------------------|-----------|
| Keyed footings ..... | 4-9, 4-10 |
|----------------------|-----------|

## L

|   |                    |
|---|--------------------|
| Labor .....   | 1-80               |
| Laboratory .....  | 1-7, 6-7, 10-24    |
| Laboratory, Field, for Portland cement concrete pavement.....     | 7-20               |
| Lamps.....  | 9-29, 10-262, 14-3 |
| <b>Landscape development materials .....</b>                      | 10-98              |
| Lane closures, temporary .....                                    | 11-3               |
| Laws to be observed.....  | 1-56               |
| Laying  |                    |
| Brick .....   | 8-26, 8-27         |
| Concrete block.....   | 8-28               |
| Pipe .....  | 3-3                |
| Leakage test, pressure test and sterilization - water system..... | 15-10              |
| Legal relations.....  | 1-56               |
| <b>Legal relations and responsibility to public.....</b>          | 1-56               |
| Legal rights by the Department, waiver of .....                   | 1-65               |
| Length, pile .....  | 4-77               |
| Liability   |                    |
| Insurance.....  | 1-64               |
| Of public officials, personal .....                               | 1-64               |
| To third parties.....   | 1-66               |
| Licenses.....   | 1-57, 9-29, 14-9   |
| Lift holes, handling .....  | 10-154             |
| Lift stations.....  | 15-6, 15-13        |
| Light   |                    |
| <b>Control system .....</b>                                       | 14-21              |
| Emitting Diode (LED) sections .....                               | 10-273, 13-4       |
| <b>Standard luminaries .....</b>                                  | 14-9               |
| <b>Standards.....</b>   | 14-6               |
| Lighting  |                    |
| <b>Division 14 .....</b>  | 14-1               |
| <b>Portable construction .....</b>                                | 14-30              |
| <b>Systems, sign.....</b>   | 9-26, 10-261       |
| <b>Underpass .....</b>  | 14-28              |
| <b>Lights, warning.....</b>                                       | 10-242, 11-16      |

|  |  |
|--|--|
| Lime .....                                   | 10-92  |
| Lime   |  |
| Application of .....                         | 5-5  |
| Hydrated.....                                | 5-6, 6-44, 10-80, 10-92                          |
| Slurry.....                                  | 5-5  |
| Spreaders.....                               | 5-4  |
| <b>Treated soil</b> .....                    | 5-3  |
| Limestone .....                              | 10-98, 16-27 to 16-30, 16-35                     |
| Limitations (see seasonal limitations) ..... | 5-3, 5-25, 5-33                                  |
| Limitations of operations.....               | 1-48   |
| Line testing, sewer .....                    | 15-15  |
| Line, water .....                            | 2-22, 5-19, 8-10, 15-1, 15-7, 15-9, 15-10, 15-12 |
| Liquid fertilizer.....                       | 10-98, 16-6, 16-7, 16-28, 16-32, 16-40           |
| Liquid membrane curing compounds.....        | 10-63  |
| Liquidated damages.....                      | 1-19, 1-51, 1-71, 1-74, 1-76, 1-77, 1-84, 1-87   |
| Load indicating bolts .....                  | 4-56, 4-58                                       |
| Load limits .....                            | 1-49, 4-2  |
| Local traffic .....                          | 1-7  |
| Location and field verification .....        | 9-17   |
| Location surveys - roadway lighting .....    | 14-5   |
| Locks - overhead signs .....                 | 10-265, 14-10                                    |
| Logo to, attach, mainline signs.....         | 9-25   |
| Longitudinal joints.....                     | 2-33, 5-29, 5-37, 6-40, 7-7                      |
| Loop emulator processing unit .....          | 10-281   |
| <b>Loop lead-in cable</b> .....              | 13-16  |
| Lot definition .....                         | 7-9  |
| Low modulus silicone sealant .....           | 7-7, 10-64                                       |
| Lowering devices - high mount standard ..... | 14-4, 14-12                                      |
| Lumber for                                   |  |
| Bridges .....                                | 10-210, 10-211                                   |
| Fence posts .....                            | 10-210, 10-211                                   |
| Fender systems.....                          | 10-210   |
| Guardrail posts .....                        | 10-210   |
| Sheet piles .....                            | 10-209   |
| Sign posts .....                             | 10-210   |
| Lumber, structural .....                     | 10-209, 10-210                                   |
| Lumber, treated timber and .....             | 10-209   |
| Luminaries for sign lighting systems .....   | 9-29, 9-30                                       |
| Luminaries, high pressure sodium.....        | 10-262   |
| Lump sum .....                               | 1-4, 1-11, 1-16, 1-84                            |

## M

|   |       |
|---|-------|
| Machine lights - portable construction lighting ..... | 14-30 |
| Mail boxes .....                                      | 1-59  |

|  |                             |
|--|-----------------------------|
| Main sewers, Force .....                                 | 10-75, 10-76, 15-14, 15-16  |
| Maintenance ( see all individual sections ) .....        | *                           |
| Maintenance  |                             |
| Aggregate base course .....                              | 5-16                        |
| <b>And construction of silt detention devices</b> .....  | 16-10                       |
| And protection .....                                     | 6-2, 6-65                   |
| And removal - temporary .....                            | 16-2, 16-14                 |
| Cement base course .....                                 | 5-31                        |
| Of seed and mulching .....                               | 16-29                       |
| Of sprigging and sodding .....                           | 16-35                       |
| Of the project .....                                     | 1-37                        |
| Of traffic .....   | 1-88                        |
| Of travelway .....                                       | 11-2                        |
| Lime soil .....  | 5-8                         |
| Plant mix base .....                                     | 6-42                        |
| Soil - cement base .....                                 | 5-37                        |
| Stone base .....   | 5-40                        |
| Walkways for overhead signs .....                        | 9-18, 9-19                  |
| Major contract item .....                                | 1-7, 1-29 to 31, 2-11, 2-19 |
| Major structures - backfilling .....                     | 4-7, 4-15                   |
| <b>Major structures - Division 4</b> .....               | 4-1                         |
| Manhole installation .....                               | 15-19                       |
| Manholes   |                             |
| <b>Sanitary sewer</b> .....                              | 15-17                       |
| Standard block, brick .....                              | 15-19 to 21                 |
| Standard brick sanitary sewer .....                      | 15-19 to 21                 |
| Standard brick sanitary sewer drop .....                 | 15-19 to 21                 |
| Standard frame and cover .....                           | 15-19 to 21                 |
| Standard precast concrete and brick sanitary sewer ..... | 15-19 to 21                 |
| Standard precast pipe .....                              | 15-17 to 21                 |
| Standard precast sanitary sewer .....                    | 15-17 to 21                 |
| Manufactured sand .....                                  | 10-47 to 49                 |
| <b>Markers, object</b> .....                             | 10-229, 12-19               |
| Markers, property .....                                  | 1-59                        |
| <b>Markers, right of way</b> .....                       | 8-5, 8-12, 10-92            |
| Marking and shipping structural steel .....              | 10-142                      |
| Marking precast concrete units .....                     | 10-154                      |
| Marking structural steel .....                           | 10-142                      |
| <b>Masonry</b> .....                                     | 10-79                       |
| Masonry  |                             |
| <b>Construction, brick</b> .....                         | 8-25                        |
| <b>Construction, reinforced block</b> .....              | 8-27                        |
| <b>Construction, reinforced brick</b> .....              | 8-26                        |

|   |  |
|---|--|
| Drainage structures .....                         | 8-30 to 35   |
| Mortar - cement.....                              | 10-80  |
| Reinforcement for block .....                     | 10-9, 10-106   |
| Retaining walls, reinforced brick.....            | 8-35, 8-36   |
| Steps, brick.....                                 | 8-36, 8-37   |
| Mast arms .....                                   | 10-271, 10-279, 10-289, 13-36  |
| Mat coat, asphalt.....                            | 6-62   |
| Material  |  |
| And equipment storage and parking .....           | 11-3   |
| <b>Asphalt</b> .....                              | 10-54  |
| Certification .....                               | 1-52, 1-53, 10-92, 10-95, 10-215, 10-216, 10-218, 10-226,<br>10-228 to 242 |
| Control of .....                                  | 1-51   |
| Defective .....                                   | 1-56   |
| Delivered on the project.....                     | 1-85   |
| Earth shoulders.....                              | 5-41   |
| Remaining property of Department .....            | 1-36, 1-86, 4-3  |
| Safety data sheet.....                            | 1-52, 4-67, 10-56, 10-201, 10-223, 13-16                                   |
| Materials   |  |
| Abrasive for blast cleaning steel .....           | 10-198   |
| And fabrication .....                             | 4-53   |
| And processes, patented devices.....              | 1-57   |
| Asphalt (see asphalt) .....                       | 10-54  |
| Backfill.....                                     | 4-11, 4-16, 15-5   |
| Contaminated .....                                | 2-7  |
| Dampproofing .....                                | 10-58  |
| Defective .....                                   | 1-56, 1-63, 9-30, 14-9   |
| Department furnished.....                         | 1-56   |
| <b>Division 10</b> (see individual sections)..... | 10-1   |
| Fence.....  | 10-85  |
| <b>For Portland cement concrete</b> .....         | 10-59  |
| For staking or guying .....                       | 10-103   |
| Guardrail .....                                   | 10-83  |
| Hazardous.....                                    | 1-66   |
| Joint.....  | 10-64, 10-74   |
| Joint, for concrete culvert pipe.....             | 10-74  |
| Landscape development.....                        | 10-98  |
| Paint .....                                       | 10-184   |
| Payment for leftover.....                         | 1-86   |
| Reclaimed asphalt .....                           | 10-43  |
| Rip rap.....                                      | 10-81  |
| Select.....                                       | 10-51  |
| Storage of .....                                  | 1-54   |
| Subsurface drainage .....                         | 10-82  |
| Toxic .....                                       | 1-66   |

|  |                          |
|--|--------------------------|
| Waste .....  | 2-12, 8-9                |
| Wasting, suitable .....                                    | 2-10                     |
| Waterproofing.....   | 10-58                    |
| Matting for erosion control .....                          | 10-100, 16-11, 16-13     |
| <b>Measurement and payment.....</b>                        | 1-79                     |
| Measurement of quantities .....                            | 1-79                     |
| Measuring materials .....                                  | 10-10, 10-159            |
| Mechanical joints - pipe.....                              | 10-76, 10-78, 15-9       |
| Median.....  | 1-7, 8-42                |
| Members, prestressed concrete, erecting .....              | 4-50                     |
| Membrane curing concrete compound.....                     | 4-37, 7-5, 10-168        |
| Message sign panel .....                                   | 10-239                   |
| Message signs, changeable .....                            | 10-238, 11-10            |
| <b>Messenger cable.....</b>                                | 10-275, 13-7             |
| Metal pipe fittings .....                                  | 3-6, 3-8, 3-11           |
| <b>Metal pole foundations .....</b>                        | 13-28                    |
| Metal posts and rails-fence.....                           | 10-87                    |
| Metal rail, bridge .....                                   | 4-89, 4-90, 4-91, 10-144 |
| Metal stay in place forms .....                            | 4-21 to 23, 4-32, 10-146 |
| <b>Metal strain poles .....</b>                            | 13-26                    |
| Meter boxes.....   | 6-44, 8-50, 8-51, 15-7   |
| Method "A" waterproofing .....                             | 4-85                     |
| Method "B" water proofing .....                            | 4-87                     |
| Method "C", dampproofing .....                             | 4-87                     |
| Method "D", dampproofing .....                             | 4-88                     |
| Method of measurement ( see all individual sections )..... | *                        |
| Method, density determination by nuclear.....              | 1-56, 5-15, 6-17         |
| Methods and equipment .....                                | 4-51                     |
| Methods of production .....                                | 5-11                     |
| Microsilica.....   | 10-59, 10-62, 10-156     |
| Milemarkers .....  | 9-6, 9-24                |
| <b>Milled rumble strips.....</b>                           | 6-66                     |
| <b>Milling asphalt pavement .....</b>                      | 6-43                     |
| Mineral fibers .....                                       | 6-49 to 51               |
| Mineral filler .....                                       | 10-44, 10-201            |
| Minor  |                          |
| Contract item .....  | 1-7                      |
| <b>Drainage structures .....</b>                           | 8-3                      |
| Drainage structures, steps for .....                       | 10-146                   |
| Miscellaneous  |                          |
| <b>Materials.....</b>                                      | 10-92                    |
| <b>Metals and hardware .....</b>                           | 10-144                   |
| Mix design/job mix formula requirements .....              | 6-6, 6-22, 6-25, 6-50    |
| Mixed cement, plant, treated base course .....             | 5-27, 10-36              |

|  |                                  |
|--|----------------------------------|
| Mixers and agitators .....                           | 10-12, 10-160                    |
| Mixers, rotary, self-propelled .....                 | 5-4, 5-34                        |
| <b>Mixing</b>  |                                  |
| And compacting .....                                 | 5-20                             |
| And delivery .....                                   | 10-13, 10-160                    |
| Lime .....   | 5-6                              |
| Paint .....  | 4-64                             |
| Soil - cement base .....                             | 5-35                             |
| Truck mixers and truck agitators .....               | 10-15                            |
| Mixture production, asphalt .....                    | 6-29                             |
| <b>Mobilization</b> .....                            | 1-7, 1-8                         |
| Modifications - limestone, fertilizer and seed ..... | 16-28                            |
| Mortar .....   | 8-26 to 28, 10-48, 10-80         |
| <b>Mortar</b>  |                                  |
| For block masonry .....                              | 8-27                             |
| For brick masonry .....                              | 8-26                             |
| Masonry, cement for .....                            | 10-80                            |
| Sand .....   | 10-80                            |
| Mowing .....   | 16-7, 16-26, 16-30, 16-36, 16-39 |
| Mowing and repair of temporary seeding .....         | 16-6                             |
| Mulch for erosion control .....                      | 10-99                            |
| Mulch for planting .....                             | 10-103, 10-46                    |
| <b>Mulching</b> .....                                | 16-7, 16-29                      |
| Mulching, seeding and .....                          | 16-26                            |
| Mulching, temporary .....                            | 16-4                             |
| Multiple adjustments in price .....                  | 7-16, 7-19                       |

## N

|  |  |
|--|--|
| Natural sand .....                             | 10-43, 10-48, 10-49                                  |
| Navigable waters .....                         | 1-58   |
| NCDOT assurance sampling .....                 | 5-13, 5-30, 10-27, 10-30, 10-32, 10-33, 10-38, 10-39 |
| Night and holiday work, Weekend .....          | 15-1   |
| Night work .....                               | 1-49   |
| Non-collusion affidavit .....                  | 1-17, 1-18, 1-21                                     |
| Notes on use of epoxies .....                  | 10-201   |
| Notification of determination .....            | 1-36   |
| Nuclear method, density determination by ..... | 1-56, 5-15, 6-17                                     |
| Nuts for high strength bolts .....             | 10-116 to 123, 10-146                                |

## O

|   |               |
|---|---------------|
| <b>Object markers</b> .....   | 10-229, 12-19 |
| Obligation of contractor and surety .....                             | 1-73          |
| <b>Obliteration of existing road</b> .....                            | 8-13          |
| Observation period - thermoplastic epoxy .....                        | 12-11         |
| Observed, laws to be .....  | 1-56          |
| On-road construction vehicles .....                                   | 11-2          |
| Open cut .....  | 15-24, 15-25  |
| <b>Open graded asphalt friction course, Types FC-1, FC-1 modified</b> |               |
| <b>And FC-2 modified</b> .....  | 6-49          |
| Opening of bids, receipt and .....                                    | 1-20          |
| Opening sections of projects to traffic .....                         | 1-64          |
| Operation - high mount standard .....                                 | 14-14         |
| Operations, limitations of.....                                       | 1-48          |
| Operations, seeding .....   | 2-24          |
| Ordinary surface finish.....  | 4-39, 8-22    |
| Organic impurities.....   | 10-48         |
| Organic zinc repair paint.....  | 10-188        |
| Outlet pipe .....   | 10-82         |
| Outside drop assemblies - Manhole installation .....                  | 15-20         |
| <b>Overhead sign structures</b> .....                                 | 10-261        |
| Overhead sign   |               |
| Maintenance walkways for .....  | 9-19          |
| Supports .....  | 9-18          |
| Overruns of contract quantities .....                                 | 1-29          |
| Oxygen cutting .....  | 10-132        |

## P

|   |            |
|---|------------|
| Packaging for shipment - pavement markings..... | 10-223     |
| Packing and marking-paint material .....        | 10-184     |
| Padlock for sign lighting system.....           | 9-2, 14-13 |
| Paint.....                                      | 4-52, 4-61 |
| Paint   |            |
| And other protective coatings.....              | 10-141     |
| <b>And paint materials</b> .....                | 10-184     |
| Application - pavement markings .....           | 12-8       |
| Application of .....                            | 4-67       |
| Epoxy - coal tar.....                           | 10-188     |
| For vertical markers .....                      | 10-198     |
| Organic zinc repair .....                       | 10-188     |
| Primer .....                                    | 10-185     |
| Systems .....                                   | 4-64       |

|  |                       |
|--|-----------------------|
| Vehicles, thinners, and driers.....                                  | 10-184                |
| Waterbourne.....   | 10-188                |
| Painting.....  | 4-52, 4-61, 10-269    |
| <b>Painting steel structures.....</b>                                | 4-63                  |
| Panels, electric .....   | 10-264                |
| Panels, flashing arrow type C .....                                  | 10-237, 11-9          |
| Parking of personal vehicles.....                                    | 11-3                  |
| Partial payments .....   | 1-83                  |
| Patching material - epoxy.....                                       | 10-107                |
| Patented devices, materials, and processes.....                      | 1-57                  |
| Paved berm .....   | 8-20                  |
| Paved ditch - backfilling.....                                       | 8-41, 8-42, 14-24     |
| <b>Pavement markers.....</b>   | 10-214                |
| Pavement markers   |                       |
| Adhesive for.....  | 10-215                |
| <b>General requirements for.....</b>                                 | 12-15                 |
| Permanent, raised .....  | 10-215, 12-17         |
| Snowplowable, raised, reflective.....                                | 10-216, 12-18         |
| Temporary raised.....  | 10-214, 12-16         |
| Pavement marking   |                       |
| Epoxy .....  | 10-220, 10-225        |
| <b>General requirements.....</b>                                     | 12-1                  |
| Lines and symbols.....   | 12-13                 |
| Paint .....  | 10-219                |
| Tape.....  | 10-219                |
| <b>Pavement markings.....</b>  | 10-219                |
| <b>Pavement markings, markers and delineators - Division 12.....</b> | 12-1                  |
| Pavement repair for utility work.....                                | 15-5, 15-6            |
| Pavement samples.....  | 6-16                  |
| Pavement structure .....   | 1-2, 1-7, 1-9         |
| Pavement, removal and disposal .....                                 | 2-29                  |
| <b>Pavement, removal of existing.....</b>                            | 2-29                  |
| <b>Pavements, asphalt - Division 6.....</b>                          | 6-1                   |
| Pavements, Repair of.....  | 15-4                  |
| Paver, slip form.....  | 7-2                   |
| Pay item .....   | 1-7                   |
| Payment for leftover materials .....                                 | 1-86                  |
| Payment for materials to be used in the work .....                   | 1-85                  |
| Payment, final interest on .....                                     | 1-87                  |
| Pedestals .....  | 10-289, 13-29         |
| Pedestrian and vehicular traffic, Protection of .....                | 15-2                  |
| Penetration, sheet (piles).....                                      | 4-81, 4-84            |
| Pentachlorophenol .....  | 10-211, 10-212, 14-20 |
| Performance tests.....   | 9-30, 14-9            |

|  |                                 |
|--|---------------------------------|
| <b>Permanent raised pavement markers</b> .....                       | 10-215, 12-17                   |
| <b>Permeable asphalt drainage course, types P-78M and P-57</b> ..... | 6-54                            |
| Permits and licenses .....   | 1-57                            |
| Personal liability of public officials .....                         | 1-64                            |
| Personal vehicles, parking of .....                                  | 11-3                            |
| Personnel .....  | 1-45, 6-7, 10-137               |
| Photocell controllers, overhead signs .....                          | 10-264                          |
| Physical properties-engineering fabric .....                         | 10-95                           |
| Physical requirements-reflective sheet .....                         | 10-284                          |
| Pigment composition - paint .....                                    | 10-186, 10-187                  |
| Pile cut-offs .....  | 4-82                            |
| Pile driving equipment .....   | 4-77, 4-81, 4-83                |
| Pile hammers .....   | 4-77, 4-78                      |
| Pile length .....  | 4-77                            |
| <b>Piles</b> .....   | 10-174, 10-213                  |
| Piles  |                                 |
| <b>Bearing</b> .....   | 4-76, 10-209, 10-210, 10-213    |
| Bearing value .....  | 4-81                            |
| Cast-in-place concrete .....   | 4-80                            |
| Penetration .....  | 4-81, 4-84                      |
| Prestressed concrete .....   | 4-80, 4-84, 10-174, 10-214      |
| <b>Sheet</b> .....   | 4-83, 10-209                    |
| Steel .....  | 4-80, 4-84, 10-174, 10-214      |
| Test .....   | 4-77                            |
| Timber, preservative treatment for .....                             | 4-79, 4-84                      |
| Pins for bearing assemblies .....                                    | 10-146                          |
| Pipe   |                                 |
| (ABS) Acrylonitrile - Butadiene - Styrene .....                      | 10-76                           |
| Aluminized .....   | 10-68, 10-70                    |
| And fittings-general .....   | 10-82                           |
| Backfilling, select material .....                                   | 3-3                             |
| Camber .....   | 3-2, 3-9, 4-44, 8-6, 10-127     |
| Clay .....   | 3-6, 10-72, 10-75               |
| <b>Clean out</b> .....   | 3-14                            |
| Collars .....  | 8-32, 8-33, 8-34                |
| <b>Culverts - Division 3</b> .....                                   | 3-1                             |
| Ductile iron .....   | 10-76, 10-77                    |
| Elbows, bituminous coated corrugated steel .....                     | 10-69                           |
| Elbows, concrete .....   | 10-74                           |
| End sections .....   | 3-7, 10-66, 10-68, 10-69, 10-74 |
| Foundation .....   | 3-2                             |
| <b>Installation</b> .....  | 3-1, 3-6, 3-11                  |
| Installation Method "A" and "B" .....                                | 3-1                             |
| Jacking and boring .....   | 13-9, 13-10                     |

|   |   |
|---|---|
| Mechanical joints .....                                 | 10-76, 10-78, 15-9                                      |
| Plastic, polyvinyl chloride (PVC) .....                 | 10-75 to 77   |
| Plugs .....   | 8-32, 8-33, 8-34  |
| Rail - bridge .....                                     | 4-90  |
| <b>Removal</b> .....                                    | 3-12  |
| Side drain .....  | 3-7   |
| Tees  |   |
| Bituminous coated corrugated steel .....                | 3-1, 10-69  |
| Concrete .....  | 10-74   |
| Concrete lined corrugated steel .....                   | 3-8   |
| Corrugated aluminum alloy .....                         | 10-66   |
| Corrugated steel .....                                  | 10-68   |
| Welded steel .....                                      | 3-11, 10-72   |
| Placing   |   |
| And fastening .....                                     | 4-48  |
| And finishing bridge floors .....                       | 4-32  |
| And shaping stone .....                                 | 5-40  |
| Concrete .....  | 4-24, 7-2, 8-22, 10-153, 10-165                         |
| Concrete in cold weather .....                          | 4-28  |
| Concrete under water .....                              | 4-27  |
| Load on structure members .....                         | 4-41  |
| Materials, base course .....                            | 5-11, 5-20  |
| Matting .....   | 16-12   |
| Sod .....   | 16-37   |
| Strands, ties, and reinforcing steel .....              | 10-163  |
| Plain - asphalt plank .....                             | 4-85, 4-87  |
| Plain rip rap .....                                     | 8-69, 10-81   |
| Plain steel bars with threaded ends .....               | 10-144  |
| Plan - alterations of, or details of construction ..... | 1-27  |
| Plan holder lists .....                                 | 1-13  |
| Plan requirements, precast concrete units .....         | 10-148  |
| Plan, traffic control .....                             | 11-1, 11-2  |
| Plank, plain asphalt .....                              | 4-85, 4-87  |
| Plans .....   | 1-7, 1-14, 1-27, 4-1                                    |
| Plans and specifications, conformity with .....         | 1-44  |
| Plans and working drawings .....                        | 1-43  |
| Plant   |   |
| Asphalt .....   | 6-26, 6-30, 6-32, 6-46, 6-47, 6-51, 10-22, 10-43, 10-56 |
| Bed treatment .....                                     | 16-43   |
| Holes, Excavation of .....                              | 16-44   |
| Locations .....   | 16-42   |
| Materials - nursery grown .....                         | 10-101  |
| Mix   |   |
| Anti-strip, additive for .....                          | 10-58   |
| <b>Asphalt binder for</b> .....                         | 6-46  |

|   |  |
|---|--|
| Pavement repair - asphalt.....                                    | 6-58   |
| <b>Mixed cement treated base course</b> .....                     | 5-27, 10-36  |
| Stakes.....   | 16-46  |
| Substitution.....   | 10-102   |
| <b>Planting</b> .....   | 16-41  |
| Planting - final inspection .....                                 | 16-47  |
| Planting, backfilling and watering .....                          | 16-45  |
| Planting, replacement.....  | 16-47  |
| <b>Plants</b>   |  |
| Balled and burlapped.....   | 10-101, 10-102, 16-42, 16-45                       |
| Bare rooted .....   | 10-101, 16-42, 16-45                               |
| Care and handling of .....  | 16-42  |
| Container grown .....   | 10-101, 10-102, 16-45                              |
| Plastic pipe, polyvinyl chloride (PVC) .....                      | 10-75 to 77  |
| Plasticity index .....  | 5-12, 5-30, 10-17, 10-25                           |
| Plate assemblies, bearing .....                                   | 10-115   |
| Plate, bearing.....   | 4-32, 10-163                                       |
| <b>Poles</b>  |  |
| Electrical service.....   | 14-20  |
| <b>Metal</b> .....  | 10-286, 10-287                                     |
| <b>Wood</b> .....   | 10-276, 13-12                                      |
| <b>Pollution</b>  |  |
| Control equipment .....   | 6-32   |
| Of air.....   | 1-61   |
| Water .....   | 1-16   |
| Polyester resin epoxy adhesive .....                              | 10-203   |
| Polyethylene (PE) pipe.....                                       | 4-52, 10-74, 10-75                                 |
| Polyethylene film for curing concrete.....                        | 7-5, 10-63   |
| Polymeric coated corrugated steel culvert pipe and pipe arch..... | 10-70  |
| Polyvinyl chloride (PVC) plastic pipe .....                       | 10-75 to 77  |
| <b>Portable</b>   |  |
| Concrete barrier .....  | 10-244, 11-20                                      |
| <b>Construction lighting</b> .....                                | 14-30  |
| Construction zone signs.....                                      | 10-234, 11-7, 11-8                                 |
| Drive, high mount standard .....                                  | 14-13  |
| Portland cement.....  | 10-59, 10-80                                       |
| <b>Portland cement</b>  |  |
| Concrete, aggregate for .....                                     | 10-16, 10-47                                       |
| Concrete - (see Concrete) .....                                   | 4-28, 7-1, 7-10, 7-20, 10-1, 10-47, 10-149, 10-156 |
| Concrete for pavement - (see Concrete pavement) .....             | 10-1   |
| Concrete for precast concrete units .....                         | 10-148   |
| Concrete for structures and incidental construction .....         | 10-4   |
| Concrete pavement, field laboratory for.....                      | 7-20   |
| <b>Concrete, production and delivery</b> .....                    | 10-1   |

|   |                        |
|---|------------------------|
| Post-emergence herbicide - vegetation control .....   | 10-103                 |
| <b>Posts</b>  |                        |
| And offset blocks .....   | 10-83                  |
| Delineator .....  | 10-231                 |
| For rock inlet sediment trap .....  | 16-13                  |
| Fence .....   | 10-86, 10-87, 10-210   |
| Fence for temporary silt fence .....  | 16-1                   |
| Fence, concrete anchors for .....   | 8-62                   |
| U-channel, sign supports.....   | 10-260                 |
| Premarking - pavement marking materials.....  | 12-6                   |
| Pre-melting kettle, thermoplastic materials .....   | 12-3                   |
| <b>Pre-splitting of rock</b> .....  | 2-17                   |
| Prebid conference .....   | 1-7                    |
| <b>Precast</b>  |                        |
| Concrete .....8-12, 8-30, 8-46, 8-47, 8-49, 8-60, 10-1, 10-51, 10-59, 10-60, 10-74,<br>.....10-151, 15-10 |                        |
| <b>Concrete noise barrier</b> .....   | 8-47                   |
| <b>Concrete units</b> .....   | 10-148                 |
| Prestressed concrete panels.....  | 4-21, 4-22             |
| <b>Reinforced concrete barrier, single faced</b> .....  | 8-48                   |
| Units, Installation of.....   | 8-31, 15-19            |
| Precast-prestressed members .....   | 10-154                 |
| Preconstruction Conference(s) .....   | 1-67                   |
| Preformed bearing pads .....  | 4-51, 10-179           |
| Preformed neoprene joint seal .....   | 10-64                  |
| Preformed weighted base ballast method .....  | 10-237                 |
| <b>Preparation</b>  |                        |
| And submission of bids.....   | 1-16                   |
| Computer bid,.....  | 1-17                   |
| For driving (bearing piles) .....   | 4-76                   |
| Of aluminum sign surfaces .....   | 9-7                    |
| Of pipe foundation .....  | 3-2                    |
| Of roadbed.....   | 5-5, 5-34              |
| Of subbase and aggregate base .....   | 7-1                    |
| Of subgrade .....   | 5-1, 5-11, 5-17, 5-26  |
| Seedbed, .....  | 16-6, 16-27, 16-32     |
| Prequalifying to bid .....  | 1-12                   |
| Preservation of channel .....   | 4-7, 4-12              |
| Preservative treatment for timber and lumber .....  | 10-211                 |
| Pressure test, leakage test and sterilization - water system .....  | 15-10                  |
| <b>Prestressed concrete</b>   |                        |
| Bearing piles .....   | 10-177, 10-178, 10-214 |
| Cored slabs.....  | 4-50 to 52             |
| Girder web splitting .....  | 10-170                 |
| <b>Members</b> .....  | 10-154                 |

|   |                        |
|---|------------------------|
| <b>Members, erecting</b>                    | 4-50                   |
| Panels                                      | 4-21, 4-22             |
| Sheet piles                                 | 10-177, 10-178, 10-214 |
| Prestressing strands                        | 10-104                 |
| Price, bid, unbalanced                      | 1-11, 1-84             |
| <b>Prime coat</b>                           | 6-1, 10-56             |
| Prime coat materials                        | 10-56                  |
| Primer paint, red                           | 10-185                 |
| Primer, asphalt                             | 4-85, 4-86, 10-58      |
| Primer-sealer, pavement marking             | 12-7                   |
| Production consistency                      | 6-32                   |
| Progress estimates                          | 1-83                   |
| Progress schedule                           | 1-67                   |
| Progress, satisfactory, failure to maintain | 1-71                   |
| Project                                     | 1-8                    |
| Project special provisions                  | 1-8                    |
| Project, maintenance of the                 | 1-37                   |
| Projects to traffic, opening sections of    | 1-64                   |
| <b>Proof rolling</b>                        | 2-30                   |
| Properties of epoxies                       | 10-203                 |
| Property markers                            | 1-59                   |
| Proposal                                    | 1-2                    |
| Proposal form                               | 1-8, 1-13, 1-14        |
| <b>Prosecution and progress</b>             | 1-67                   |
| Protection                                  |                        |
| And safety                                  | 5-5                    |
| From cold weather and rain                  | 7-4, 8-23, 8-26, 8-27  |
| Of hazards                                  | 11-3                   |
| Of materials                                | 4-47                   |
| Of pedestrian and vehicular traffic         | 15-2                   |
| Of property, and restoration                | 1-59                   |
| Of public lands                             | 1-62                   |
| Of subgrade                                 | 5-2                    |
| Of substructure concrete from rust stains   | 4-41                   |
| Of tack coat                                | 6-5                    |
| Of work                                     | 4-63                   |
| Safety and accident,                        | 1-65                   |
| Slope                                       | 4-92                   |
| Provisions not exclusive                    | 1-74                   |
| Provisions, sanitary                        | 1-57                   |
| Provisions, special, project                | 1-8                    |
| Pruning                                     | 16-43                  |
| Public                                      |                        |
| Convenience and safety                      | 1-57                   |
| Lands, protection of                        | 1-62                   |

|  |           |
|--|-----------|
| <b>Legal relations and responsibility to .....</b> | 1-56      |
| Officials, liability of .....                      | 1-64      |
| Pull lines .....                                   | 14-3      |
| Pumping .....                                      | 4-7, 4-14 |
| Pumping concrete .....                             | 4-26      |

## Q

|   |                             |
|---|-----------------------------|
| Qualification of personnel - welders .....          | 10-137                      |
| Qualification of welds and procedures .....         | 10-138                      |
| <b>Quality</b>                                      |                             |
| Assurance .....                                     | 6-6, 6-19, 10-22            |
| Control .....                                       | 6-5, 6-7, 6-8, 10-22, 10-23 |
| Control - epoxy coating .....                       | 10-108                      |
| Control minimum sampling and testing schedule ..... | 6-9                         |
| Control-prestressed concrete .....                  | 10-174                      |
| <b>Management system for asphalt payment .....</b>  | 6-5, 6-54, 6-57             |
| <b>Quantities</b>                                   |                             |
| Final .....   | 1-74, 1-87                  |
| Measurement of .....                                | 1-79                        |
| Overruns of contract .....                          | 1-29                        |
| Quarry production .....                             | 10-36                       |
| Quicklime .....                                     | 5-6, 10-92                  |

## R

|  |   |
|--|---|
| Rail elements for guardrail .....            | 10-83   |
| Railing, aluminum, bridge .....              | 10-145  |
| Railing, bridge .....                        | 4-89  |
| Railroad preemption .....                    | 13-2  |
| Railway, coordination with .....             | 1-58  |
| Ready mixed concrete plant .....             | 10-11, 10-162   |
| Receipt and opening of bids .....            | 1-20  |
| <b>Reclaimed</b>                             |   |
| Asphalt materials .....                      | 6-41, 6-48  |
| Asphalt pavement (RAP) .....                 | 6-10, 10-44   |
| Asphalt shingles (RAS) .....                 | 10-45   |
| Asphalt shingle material (RAS) .....         | 10-44   |
| Reconditioning - soil type base course ..... | 5-22  |
| Recordkeeping .....                          | 1-32  |
| Recruitment of department employees .....    | 1-21, 1-68  |
| Recycled products .....                      | 1-41  |
| Red primer paint .....                       | 10-185  |
| Reflectance values, pavement marking .....   | 12-9 to 11  |
| Reflective glass beads .....                 | 10-219, 10-220, 10-221, 10-226, 12-2, 12-8, 12-9, 12-10 |

|  |                                  |
|--|----------------------------------|
| Reflective sheeting .....                          | 10-235, 10-243, 10-247           |
| Reflective unit requirements for delineators ..... | 10-226                           |
| Reforestation .....                                | 16-45 to 49                      |
| Reinforced   |                                  |
| <b>Block masonry construction, general</b> .....   | 8-27                             |
| <b>Brick masonry construction - general</b> .....  | 8-26                             |
| Brick masonry retaining walls .....                | 8-35, 8-36                       |
| Concrete culvert pipe .....                        | 10-73                            |
| Reinforcement .....                                | 4-24, 4-47, 8-22, 10-104, 10-153 |
| Reinforcement                                      |                                  |
| <b>Fabricating and placing</b> .....               | 4-47                             |
| For block masonry .....                            | 10-106                           |
| Wire fabric .....                                  | 10-104                           |
| <b>Reinforcing steel</b> .....                     | 10-104                           |
| Reinforcing steel - epoxy .....                    | 10-106 to 112                    |
| Reinforcing steel bar supports .....               | 10-104                           |
| Rejection of bids .....                            | 1-20                             |
| <b>Relapping Guardrail</b> .....                   | 8-67                             |
| Relation of water mains to sanitary sewers .....   | 15-1                             |
| Relations, legal .....                             | 1-56                             |
| Remaining vegetation, Damage to .....              | 16-23, 16-24                     |
| Removable tape application equipment .....         | 12-3                             |
| Removal  |                                  |
| And maintenance - temporary silt fence .....       | 16-2                             |
| Of curing compound, pavement markings .....        | 12-6                             |
| <b>Of existing buildings</b> .....                 | 2-8                              |
| <b>Of existing equipment and materials</b> .....   | 13-2                             |
| <b>Of existing pavement</b> .....                  | 2-29                             |
| Of existing pavement markers .....                 | 12-15                            |
| <b>Of existing structures</b> .....                | 4-2                              |
| Of forms and falsework .....                       | 4-38                             |
| Of pavement markings .....                         | 12-11                            |
| Of signing components .....                        | 9-32                             |
| Of temporary rock silt checks .....                | 16-15, 16-16                     |
| Select tree .....                                  | 2-4                              |
| <b>Remove and reset existing guardrail</b> .....   | 8-59                             |
| <b>Remove existing guardrail, general</b> .....    | 8-58                             |
| Remove, adjust, abandon or, utilities .....        | 15-21                            |
| Removing forms, concrete paving .....              | 7-6, 8-23                        |
| Rental rates, equipment .....                      | 1-81, 1-82                       |
| Repainting of existing steel structures .....      | 4-71                             |
| Repair   |                                  |
| And mowing of temporary seeding .....              | 16-6                             |
| Of epoxy coating .....                             | 10-111                           |

|  |                                    |
|--|------------------------------------|
| Of galvanizing.....                                  | 10-85, 10-91, 10-147               |
| Of pavements, sidewalks and driveways .....          | 15-4                               |
| <b>Seeding .....</b>                                 | <b>16-31</b>                       |
| Replacement planting .....                           | 16-47                              |
| Requirements   |                                    |
| And conditions, bidding.....                         | 1-11                               |
| For all plants .....                                 | 6-30                               |
| For batch mixing plants .....                        | 6-32                               |
| For continuous mixing plants .....                   | 6-34                               |
| For drum mixing plants.....                          | 6-35                               |
| For partial removal.....                             | 4-3                                |
| Resistance to abrasion .....                         | 10-42, 10-47, 10-50                |
| <b>Response for erosion control .....</b>            | <b>16-49</b>                       |
| Responsibility                                       |                                    |
| For damage claims .....                              | 1-63                               |
| Termination of contractor's .....                    | 1-79                               |
| To public .....                                      | 1-56                               |
| Utility locations and contractors .....              | 15-1                               |
| Restriction of load limits .....                     | 1-49                               |
| Resurfacing contracts .....                          | 1-50                               |
| Retainage .....                                      | 1-83, 1-84                         |
| Retaining walls, gravity - backfilling .....         | 8-36                               |
| <b>Retroreflective Sheeting .....</b>                | <b>9-8, 10-231, 10-246, 10-247</b> |
| Return of bid bond or bid deposit.....               | 1-25                               |
| Revision of bids, withdrawal or.....                 | 1-20                               |
| Right of the Contractor to file verified claim ..... | 1-66                               |
| Right of way .....                                   | 1-8                                |
| Right of way and easements .....                     | 8-4                                |
| <b>Right of way markers .....</b>                    | <b>8-12, 10-92</b>                 |
| Right of way, encroachment on.....                   | 1-57                               |
| Rigid pipe .....                                     | 3-3                                |
| <b>Rip rap .....</b>                                 | <b>8-68</b>                        |
| Rip rap  |                                    |
| Filter fabric for .....                              | 8-68 to 70                         |
| <b>Materials .....</b>                               | <b>10-81</b>                       |
| Plain .....  | 8-69, 10-81                        |
| <b>Riser assemblies .....</b>                        | <b>13-14</b>                       |
| <b>Riser basin .....</b>                             | <b>16-20</b>                       |
| Rivets for sign overlays .....                       | 10-260                             |
| Road.....  | 1-8                                |
| Road closures, temporary .....                       | 11-3                               |
| Road mixed cement treated base course.....           | 5-28                               |
| Roadbed.....   | 1-8                                |
| Roadside .....                                       | 1-8                                |

|  |                    |
|--|--------------------|
| <b>Roadside development, Erosion control and - Division 16 .....</b> | 16-1               |
| Roadway.....   | 1-8                |
| Roadway  |                    |
| <b>Excavation .....</b>  | 2-9                |
| <b>Lighting.....</b>   | 14-1               |
| Sampling.....  | 5-30, 10-26, 10-33 |
| Rock   |                    |
| <b>Inlet sediment trap.....</b>                                      | 16-13              |
| <b>Pipe inlet sediment trap .....</b>                                | 16-18              |
| Sediment dams, temporary .....                                       | 16-16              |
| Silt checks, temporary .....   | 16-15              |
| Silt screen, temporary .....   | 16-19              |
| Rock, pre-splitting of .....   | 2-17               |
| Roller.....  | 6-38, 6-39         |
| <b>Rolling, proof.....</b>   | 2-30               |
| Roving, synthetic .....  | 10-93, 16-11       |
| Rubbed finish - concrete .....                                       | 8-23               |
| Rubber asphalt joint sealer .....                                    | 4-31, 10-64        |
| Rumble strips .....  | 7-18, 12-9         |
| <b>Rumble strips, milled.....</b>                                    | 6-66               |

## S

|  |  |
|--|--|
| Safety.....                                    | 1-38, 6-32, 10-193, 10-201   |
| Safety   |  |
| And accident protection.....                   | 1-65   |
| Data sheets, material.....                     | 1-52, 10-56  |
| Index rating.....                              | 1-12, 1-13   |
| Public .....                                   | 1-57   |
| <b>Salt and lime stabilizers .....</b>         | 10-91  |
| Samples, tests, and cited specifications ..... | 1-52   |
| Sampling, testing, and acceptance .....        | 5-12, 5-21, 5-40   |
| Sanctions .....                                | 1-13, 1-62, 1-72   |
| Sand   |  |
| Blotting .....                                 | 5-4, 5-9, 5-28, 5-32, 5-34, 5-38, 5-39, 6-2, 6-3, 6-59, 6-61, 6-63, 6-65,<br>..... |
| .....  | 8-19, 10-47  |
| Manufactured.....                              | 10-47 to 49  |
| Mortar .....                                   | 10-80  |
| Natural .....                                  | 10-43, 10-48, 10-49  |
| Seal .....                                     | 5-4, 5-12, 5-25, 5-33, 6-29, 6-64  |
| Sanitary provisions.....                       | 1-57   |
| Sanitary sewer                                 |  |
| <b>Installation.....</b>                       | 15-13  |

|  |                                 |
|--|---------------------------------|
| <b>Manholes</b> .....                            | 15-17                           |
| <b>Pipe and fittings</b> .....                   | 10-75                           |
| Relation of water mains to .....                 | 15-1                            |
| Satisfactory progress, failure to maintain.....  | 1-71                            |
| Sawing joints .....                              | 8-24                            |
| Scales and public weighmaster.....               | 1-55                            |
| Scarifying.....                                  | 5-5, 5-34                       |
| Schedule, progress .....                         | 1-67                            |
| Scope of payment .....                           | 1-80                            |
| <b>Scope of work</b> .....                       | 1-26                            |
| Scour protection, substructure .....             | 4-4, 4-8                        |
| Seal coat, asphalt .....                         | 6-62                            |
| Seal, asphalt curing.....                        | 5-9, 5-32, 5-38, 8-19           |
| Seal, drag .....                                 | 6-61, 6-63 to 65                |
| Seal, triple .....                               | 6-61, 6-64                      |
| Sealant, low modulus silicone .....              | 7-7, 10-64                      |
| <b>Sealing abandoned wells</b> .....             | 2-6                             |
| Sealing joints, concrete paving.....             | 7-7                             |
| Seals, joint, preformed neoprene .....           | 10-64                           |
| Seasonal limitations                             |                                 |
| Asphalt plant mix .....                          | 6-28                            |
| Asphalt surface treatment.....                   | 6-60                            |
| Pavement markings .....                          | 12-5                            |
| Soil-cement base .....                           | 5-33                            |
| Section .....                                    | 1-8                             |
| Sections of projects to traffic, opening.....    | 1-64                            |
| Sections, pipe end .....                         | 3-7, 10-66, 10-68, 10-69, 10-74 |
| Sediment control stone .....                     | 10-81, 16-3                     |
| Sediment trap                                    |                                 |
| Type A.....                                      | 16-14                           |
| Type B.....                                      | 16-14                           |
| Type C.....                                      | 16-14                           |
| Seed .....                                       | 1-85, 10-99, 16-28              |
| Seed, mulch and fertilizer, Application of.....  | 16-32                           |
| Seedbed preparation .....                        | 16-6, 16-32                     |
| Seedbed preparation - Seeding and mulching ..... | 16-27                           |
| Seeding  |                                 |
| <b>And mulching</b> .....                        | 16-26                           |
| And mulching, Maintenance of.....                | 16-29                           |
| Operations .....                                 | 16-27                           |
| Repair .....                                     | 16-31                           |
| Supplemental.....                                | 16-33                           |
| Temporary .....                                  | 16-5                            |
| Select   |                                 |
| Backfill material.....                           | 15-5                            |

|   |  |
|---|--|
| <b>Granular material</b>                            | 2-32                                   |
| <b>Material</b>                                     | 3-4, 3-5, 4-14, 10-51                  |
| Material, classification                            | 10-51                                  |
| Material, uses                                      | 10-51                                  |
| Tree removal  | 2-4                                    |
| <b>Selective vegetation removal</b>                 | 16-24                                  |
| Self-curing inorganic zinc paint                    | 10-188                                 |
| Septic tank   | 1-62, 2-1                              |
| Service poles                                       | 9-26, 14-5, 14-20                      |
| Set retarding admixture for concrete                | 10-3, 10-7, 10-8, 10-11, 10-61, 10-159 |
| Setting posts and braces - fence                    | 8-62                                   |
| Sewer   |  |
| Force main  | 10-75, 10-76, 15-16                    |
| Installation, sanitary                              | 15-13                                  |
| Line  | 2-1, 15-14, 15-15                      |
| Line testing  | 15-15                                  |
| Relation of water mains to sanitary                 | 15-1                                   |
| System installation                                 | 15-14                                  |
| Shapes, plates, bars, and sheets                    | 10-115                                 |
| Shaping and compaction                              | 5-10, 5-14                             |
| Shear connectors                                    | 10-124                                 |
| Shear connectors, welded stud                       | 10-124                                 |
| <b>Sheet piles</b>                                  | 4-83, 10-209                           |
| Sheet piles, prestressed concrete                   | 4-80, 4-84, 10-174, 10-214             |
| Sheeting, reflective                                | 10-235, 10-243, 10-247                 |
| Sheeting, retroreflective                           | 9-8, 10-231, 10-246                    |
| Sheets, iron or steel, galvanizing                  | 10-147                                 |
| Shipping, structural steel                          | 10-142                                 |
| Shop assembling of structural steel                 | 10-140                                 |
| Shop drawings                                       | 9-3, 9-10, 9-17, 9-18, 10-126          |
| Shop painting                                       | 4-68                                   |
| Shoulder  | 1-8                                    |
| Shoulder  |  |
| <b>Berm gutter</b>                                  | 8-38                                   |
| Borrow  | 5-41, 5-42                             |
| <b>Construction</b>                                 | 5-40                                   |
| Deficient in thickness                              | 7-19                                   |
| <b>Drains</b>                                       | 8-16                                   |
| Drains, filter for                                  | 8-16, 10-95                            |
| Shoulders and ditches, fine grading sub-grade       | 5-1                                    |
| <b>Shoulders, subgrade, bases, and - Division 5</b> | 5-1                                    |
| Shoulders, fine grading                             | 5-1                                    |
| Side drain pipe                                     | 3-7                                    |
| Sidewalk  | 1-8                                    |

|   |              |
|---|--------------|
| Sidewalks - finish .....  | 8-23         |
| Sidewalks and driveways - backfilling - repair .....              | 8-41         |
| Sidewalks, Islands or stairways on bridges .....                  | 4-40         |
| Sign  |              |
| <b>Erection</b> .....   | 9-22         |
| <b>Fabrication</b> .....  | 9-3, 9-34    |
| <b>Lighting systems</b> .....                                     | 9-26, 10-261 |
| Lighting systems, luminaries for .....                            | 9-29         |
| Lighting systems, padlock for .....                               | 10-265       |
| Lighting systems, wiring for .....                                | 9-27         |
| Overlays .....  | 9-6, 9-24    |
| Overlays, rivets for .....  | 10-260       |
| Posts and battens .....   | 10-212       |
| Posts, timber, preservative treatment for .....                   | 10-212       |
| <b>Structures, overhead</b> .....                                 | 10-261       |
| <b>Supports</b> .....   | 9-16         |
| Supports, barrier .....   | 9-21         |
| Supports, ground mounted .....                                    | 9-20, 10-259 |
| Supports, overhead .....  | 9-17, 9-18   |
| Supports, work zone .....   | 10-234       |
| Surfaces, chromate conversion coating .....                       | 9-7          |
| Surfaces, etching .....   | 9-7          |
| Signal  |              |
| <b>And traffic management systems materials</b> .....             | 10-266       |
| <b>Cabinet foundations</b> .....                                  | 13-38        |
| Cable .....   | 10-275       |
| <b>Heads</b> .....  | 10-270, 13-4 |
| Pedestrian .....  | 10-271, 13-5 |
| Vehicle .....   | 10-270, 13-4 |
| <b>Pedestals</b> .....  | 13-29        |
| <b>Support mast arms with metal poles</b> .....                   | 13-27        |
| Timing of .....   | 13-3         |
| <b>Signals and traffic management systems - Division 13</b> ..... | 13-1         |
| Signing   |              |
| <b>Components, relocating</b> .....                               | 9-31         |
| Components, disposal and stockpiling of .....                     | 9-32         |
| <b>Division 9</b> .....   | 9-1          |
| <b>General requirements for</b> .....                             | 9-1          |
| <b>Materials</b> .....  | 10-245       |
| Signs and hardware .....  | 10-245       |
| Signs,  |              |
| Acceptance of .....   | 9-2          |
| Alternative design of, .....                                      | 9-2          |

|   |  |
|---|--|
| Changeable message.....                     | 10-238, 11-10                              |
| Covering of .....                           | 9-3  |
| Department and contractor furnished .....   | 9-4  |
| <b>Footings for .....</b>                   | 9-14                                       |
| <b>Ground mounted .....</b>                 | 10-259                                     |
| <b>Installed for signals.....</b>           | 13-37                                      |
| Silk screening .....                        | 9-11                                       |
| Temporary, and supports.....                | 9-34                                       |
| Welding .....                               | 10-261                                     |
| Work zone.....                              | 10-233, 11-6                               |
| Silica fume .....                           | 10-62                                      |
| Siliceous particle content .....            | 10-49                                      |
| Silicone.....                               | 10-57                                      |
| Silicone sealant, low modulus.....          | 10-64                                      |
| Silicone sealant types .....                | 10-64                                      |
| Silk screening - signs .....                | 9-11                                       |
| <b>Silt</b>                                 |  |
| Accumulation.....                           | 3-14, 16-2, 16-14 to 20, 16-22             |
| Basins.....                                 | 1-61, 16-10, 16-11, 16-20                  |
| Detention devices .....                     | 16-9, 16-10                                |
| Ditches .....                               | 1-61, 2-27, 16-10                          |
| Fence, Temporary.....                       | 16-1                                       |
| Fence, temporary, wire staples for .....    | 16-2                                       |
| Skew angle .....                            | 1-9, 4-34                                  |
| Slabs, bridge approach .....                | 4-42, 4-45                                 |
| Slag in concrete .....                      | 4-28, 4-29, 8-23, 10-1, 10-9, 10-62        |
| Slip form paver.....                        | 7-2  |
| <b>Slope protection.....</b>                | 4-92                                       |
| Slump, tests, concrete.....                 | 4-26, 7-9, 8-22, 10-2, 10-6, 10-13, 10-158 |
| Slurry, lime.....                           | 5-5  |
| <b>Snowplowable pavement markers.....</b>   | 10-216, 12-18                              |
| Sod.....                                    | 10-100                                     |
| Sod, Handling and storing.....              | 16-37                                      |
| Sod, Placing.....                           | 16-37                                      |
| Sod, watering.....                          | 16-38                                      |
| <b>Sodding.....</b>                         | 16-36, 16-37                               |
| Sodium chloride .....                       | 10-91                                      |
| Sodium luminaries, high pressure .....      | 10-262                                     |
| Soil preparation .....                      | 16-34, 16-37                               |
| <b>Soil type base course .....</b>          | 5-17, 10-35                                |
| Soil type base course, reconditioning ..... | 5-22                                       |
| Soil, lime treated .....                    | 5-3  |
| <b>Soil-cement base .....</b>               | 5-33                                       |

|  |  |
|--|--|
| Solid waste materials .....                    | 1-41                                     |
| Soundness .....                                | 10-17, 10-41, 10-43, 10-47, 10-48, 10-50 |
| Source, inspection at .....                    | 1-54                                     |
| Special fittings .....                         | 15-6, 15-13, 15-18                       |
| Special provisions .....                       | 1-9, 1-44                                |
| Special provisions, project .....              | 1-8                                      |
| Special provisions, standard .....             | 1-9                                      |
| Specialty items .....                          | 1-69                                     |
| Specific intensity .....                       | 10-217, 10-227                           |
| Specifications .....                           | 1-9                                      |
| Specifications for use of epoxies .....        | 10-200                                   |
| Specifications, standard .....                 | 1-9                                      |
| Specifications, supplemental .....             | 1-10                                     |
| Spiral column reinforcing steel .....          | 10-112                                   |
| Splicing - reinforcing bars .....              | 4-49                                     |
| Split seal .....                               | 6-61, 6-64                               |
| Spray applications .....                       | 4-68                                     |
| Spreading and finishing .....                  | 6-37                                     |
| Spreading and mixing - aggregate .....         | 5-28                                     |
| Spreading and vibrating concrete .....         | 7-4                                      |
| <b>Sprigging</b> .....                         | 16-34                                    |
| Sprigs .....                                   | 10-100                                   |
| Sprigs, watering .....                         | 16-35                                    |
| Stabilization - aggregate .....                | 5-9, 10-25                               |
| Stabilizer aggregate .....                     | 5-9, 5-10                                |
| Stakes .....                                   | 10-103, 16-11                            |
| Staking or guying .....                        | 10-103, 16-46                            |
| <b>Standard foundation - lighting</b> .....    | 14-18                                    |
| Standard Special Provisions .....              | 1-9                                      |
| Standard Specifications .....                  | 1-9                                      |
| Staples, wire - for temporary silt fence ..... | 16-2                                     |
| State .....                                    | 1-9                                      |
| State Highway Administrator .....              | 1-2                                      |
| Station .....                                  | 1-9                                      |
| Steel  |  |
| Bar reinforcement .....                        | 10-104                                   |
| Bars .....                                     | 10-115                                   |
| Beam sign supports .....                       | 9-17, 10-259                             |
| Bearing piles .....                            | 10-213                                   |
| Forms .....                                    | 4-21                                     |
| Grates .....                                   | 10-146                                   |
| Pile shells .....                              | 10-213                                   |
| Pipe, welded .....                             | 3-11, 10-72                              |
| Plates .....                                   | 10-115                                   |
| Shapes .....                                   | 10-115                                   |

|   |   |
|---|---|
| Sheet piles.....  | 4-83, 10-209                                |
| Sheets.....   | 10-115                                      |
| Spiral reinforcing.....   | 10-112                                      |
| Sheets, galvanizing.....  | 10-147                                      |
| <b>Structures</b> .....   | 4-53  |
| Wire for reinforcement .....  | 10-104                                      |
| <b>Steel,</b>   |   |
| Bar supports, reinforcing .....                                     | 10-104                                      |
| Grates, fabricated.....   | 10-146                                      |
| Pipe (see asphalt coated corrugated) .....                          | 10-69                                       |
| Pipe (see corrugated steel pipe) .....                              | 3-6   |
| Pipe, culvert, bituminous coated, corrugated .....                  | 3-6, 10-69                                  |
| Pipe, welded.....   | 3-11, 10-72                                 |
| Structural - camber .....   | 4-44, 10-127, 10-128 to 132, 10-141, 10-172 |
| Structural - welding .....  | 4-56, 10-137                                |
| Structural, inspection of.....                                      | 10-124                                      |
| Structural, shipping.....   | 10-142                                      |
| <b>Steps</b> .....  | 8-36, 10-146                                |
| Steps for minor drainage structures .....                           | 10-146                                      |
| Steps for precast drainage structures.....                          | 10-154                                      |
| Steps, brick masonry .....  | 8-36, 8-37                                  |
| Steps, concrete.....  | 8-36, 8-37                                  |
| Sterilization, Pressure test, leakage test and - water system ..... | 15-10                                       |
| Sterilizing water lines.....  | 15-10                                       |
| <b>Stilling basin</b> .....   | 16-21                                       |
| Stockpiling of signing components, disposal and.....                | 9-32  |
| Stockpiling - portable concrete barrier.....                        | 11-23                                       |
| <b>Stone</b>  |   |
| Base, incidental.....   | 5-39  |
| For ditch liner .....   | 16-11                                       |
| <b>For erosion control</b> .....                                    | 16-3  |
| For slope protection .....  | 4-93  |
| Screenings.....   | 6-10, 10-42, 10-43, 10-52                   |
| Sediment control.....   | 10-18, 16-3                                 |
| <b>Storage</b>  |   |
| And parking, material and equipment .....                           | 11-3  |
| Life-pavement markings.....   | 10-223                                      |
| Of materials .....  | 1-54  |
| Systems, hot mix.....   | 6-36  |
| Straight seal.....  | 6-61, 6-63                                  |
| Straightening bent material .....                                   | 4-55  |
| Straightness, camber, and dimensional tolerances-steel .....        | 10-127                                      |
| Strands, prestressed .....  | 10-104                                      |
| Strapping and hardware-overhead signs .....                         | 10-265                                      |
| Straw matting .....   | 10-100, 10-101                              |

|   |  |
|---|--|
| Street.....   | 1-9  |
| Stringers.....  | 4-74   |
| <b>Structural</b>                                       |  |
| Lumber .....  | 10-209, 10-210                                 |
| <b>Steel</b> .....                                      | 10-113   |
| Camber .....  | 4-44, 10-127, 10-128 to 132, 10-141, 10-172    |
| Erection diagrams.....                                  | 10-142   |
| Fabricator qualification .....                          | 10-113   |
| Inspection of .....                                     | 10-124   |
| Of foreign origin.....                                  | 10-114   |
| Markings.....   | 10-142   |
| Shipping.....   | 10-142   |
| Shop assembling.....                                    | 10-140   |
| Welding .....   | 4-56, 10-137                                   |
| <b>Timber and lumber</b> .....                          | 10-209   |
| <b>Structure design of signal supports</b> .....        | 13-31  |
| Structure, backfill drainage .....                      | 8-32   |
| <b>Structure, excavation, unclassified</b> .....        | 4-12   |
| Structures,   |  |
| Drainage - minor .....                                  | 8-3  |
| Drainage - minor, steps for .....                       | 10-146   |
| Existing, widening .....                                | 4-30   |
| Major - backfilling .....                               | 4-7, 4-15                                      |
| Removal of existing .....                               | 4-2  |
| Undercut, foundation, for drainage.....                 | 2-13, 2-14                                     |
| Stud shear connectors, welded .....                     | 10-124   |
| Stumps .....  | 2-3, 2-12, 4-4, 4-12, 4-14, 8-62, 16-23, 16-24 |
| Subdrain fine aggregate.....                            | 4-8, 4-45, 8-14, 8-15, 8-17, 10-20, 10-82      |
| Subgrade .....  | 1-9  |
| Subgrade preparation.....                               | 5-1, 5-11, 5-17, 5-26                          |
| <b>Subgrade, bases and shoulders - Division 5</b> ..... | 5-1  |
| Subletting of contract .....                            | 1-69   |
| Submission of bids, preparation and .....               | 1-16   |
| Submittals .....  | 9-26, 14-4                                     |
| Substitute sources .....                                | 5-20   |
| Substructure .....                                      | 1-10   |
| Substructure scour protection .....                     | 4-4, 4-8                                       |
| <b>Subsurface drainage</b> .....                        | 4-8, 4-15, 8-13                                |
| Subsurface drainage at weep holes.....                  | 4-8, 4-15                                      |
| <b>Subsurface drainage materials</b> .....              | 10-82  |
| Subsurface information .....                            | 1-15   |
| Successful bidder.....                                  | 1-10   |
| Suitable material, wasting.....                         | 2-10   |
| Superintendent .....                                    | 1-10   |

|   |  |
|---|--|
| Superpave .....   | 6-22, 6-23, 6-25, 6-27 to 29, 6-39   |
| Superstructure .....  | 1-10   |
| Supervision by Contractor .....                                 | 1-45   |
| Supervision, traffic control .....                              | 11-4   |
| Supplemental agreements .....                                   | 1-3, 1-10, 1-27, 1-29, 1-30, 1-31, 1-32, 1-38 to 42, 1-45<br>..... 1-52, 1-74, 1-86, 2-5, 2-11, 2-16, 2-19, 4-62 |
| <b>Supplemental seeding .....</b>                               | <b>16-33</b>   |
| Supplemental specifications .....                               | 1-10   |
| Supports, reinforcing steel bar .....                           | 10-104   |
| Surety .....  | 1-4, 1-10, 1-73  |
| Surface   |  |
| Finish .....  | 4-39 to 41, 8-22   |
| Finish, class 1 and 2 .....                                     | 4-40, 4-41   |
| Preparation .....   | 4-66, 4-69, 6-4, 6-60  |
| Preparation and curing compound removal .....                   | 12-6   |
| Preparation and protection of weathering structural steel ..... | 4-62   |
| Preparation of bars - epoxy coated .....                        | 10-107   |
| Requirements - pavement .....                                   | 6-41   |
| Tolerances .....  | 8-39   |
| <b>Treatment, asphalt .....</b>                                 | <b>6-59</b>  |
| Treatment - asphalt aggregate .....                             | 10-40, 10-46   |
| Surplus property, disposition of .....                          | 1-36   |
| Suspension of work .....  | 1-29, 1-64   |
| Suspensions of work ordered by the Engineer .....               | 1-28   |
| Switches, electric .....  | 9-27, 10-264   |
| Synthetic filter fabric - Class B .....                         | 16-2   |
| Synthetic roving .....  | 10-93, 16-11   |
| System installation - Sewer .....                               | 15-13  |

## T

|  |                        |
|--|------------------------|
| Tack coat, asphalt .....                     | 6-3                    |
| Tank, septic .....                           | 1-62, 2-1              |
| Tapping saddles, sleeves or valves .....     | 10-79, 15-7            |
| Tar .....                                    | 10-58                  |
| Target density .....                         | 5-15, 5-16, 6-17       |
| Tax .....                                    | 1-35, 1-57, 1-81, 1-83 |
| Temperature requirements .....               | 10-7, 10-152, 10-159   |
| Temporary                                    |                        |
| <b>Concrete cover for catch basins .....</b> | <b>8-53</b>            |
| Construction easement .....                  | 1-10                   |
| <b>Crash cushions .....</b>                  | <b>10-240, 11-17</b>   |
| Guardrail .....                              | 8-56                   |
| Lane closures .....                          | 11-3                   |

|   |                         |
|---|-------------------------|
| <b>Mulching</b> .....                                   | 16-4                    |
| <b>Raised pavement markers</b> .....                    | 10-214, 12-16           |
| Road closures .....                                     | 11-3                    |
| <b>Rock sediment dams - Type A,B,C</b> .....            | 16-16                   |
| <b>Rock silt checks</b> .....                           | 16-15                   |
| <b>Rock silt screen</b> .....                           | 16-19                   |
| <b>Seeding</b> .....                                    | 16-5                    |
| Seeding, Mowing and repair of .....                     | 16-6                    |
| <b>Shoring for the maintenance of traffic</b> .....     | 11-24                   |
| <b>Signs and supports</b> .....                         | 9-34                    |
| <b>Silt fence</b> .....                                 | 16-1                    |
| Silt fence, wire staples for .....                      | 16-2                    |
| <b>Slope drains</b> .....                               | 16-8                    |
| <b>Steel cover for masonry drainage structure</b> ..... | 8-25                    |
| <b>Structures</b> .....                                 | 4-1                     |
| Suspension of the work .....                            | 1-29, 1-70              |
| Tensile strength and tensile elongation - epoxy .....   | 10-202                  |
| Tensioning devices .....                                | 10-163                  |
| Tensioning procedure .....                              | 10-164                  |
| Termination of contract .....                           | 1-77                    |
| Termination of contractor's responsibility .....        | 1-79                    |
| Terminology - Roadway lighting .....                    | 14-10                   |
| Terms, definition of .....                              | 1-1                     |
| Test methods for epoxies .....                          | 10-108, 10-202          |
| Test piles .....  | 4-77                    |
| Testing, aggregate .....                                | 5-12, 5-16, 10-17       |
| Testing, Sewer line .....                               | 15-15                   |
| Testing-rip rap .....                                   | 10-82                   |
| Tests to be performed-pavement markings .....           | 10-223                  |
| Thermometric equipment .....                            | 6-31                    |
| Thermoplastic application, pavement marking .....       | 12-3, 12-4, 12-8, 12-10 |
| Thickness, compaction .....                             | 5-7, 5-36               |
| Thickness, tolerances .....                             | 7-13, 7-18              |
| Third parties, liability of .....                       | 1-66                    |
| Through traffic .....                                   | 1-10                    |
| Tie bars for concrete pavement .....                    | 7-7, 7-18, 10-105       |
| Timber  |                         |
| Bearing piles .....                                     | 4-79, 4-84, 10-213      |
| Posts and braces-fence .....                            | 10-87                   |
| <b>Structures</b> .....                                 | 4-73                    |
| Structures, hardware for .....                          | 10-144                  |
| Timber,   |                         |
| For bearing piles .....                                 | 10-213                  |
| Preservatives .....                                     | 10-211, 10-214          |

|   |   |
|---|---|
| Sheet piles.....  | 10-214  |
| Structural .....  | 10-209  |
| Time limitations for placement and replacement - pavement markings..... | 12-6  |
| Time of availability.....   | 1-10  |
| Tire sidewall ballast method .....                                      | 10-237  |
| Tolerances .....  | 2-14, 2-27, 5-2, 5-14, 5-21, 5-30               |
| <b>Topdressing, fertilizer</b> .....                                    | 16-39   |
| Topography .....  | 2-21, 5-18, 8-10                                |
| Total amount bid .....  | 1-11  |
| Tower light - portable construction lighting .....                      | 14-30   |
| Toxic material .....  | 1-66  |
| Trademark .....   | 1-57, 1-63, 10-65, 10-74, 10-75, 10-227, 10-266 |
| Traffic   |   |
| Barrier, grout for concrete roadway .....                               | 10-94   |
| <b>Control</b> .....  | 10-233, 11-1, 11-4                              |
| Control   |   |
| Devices.....  | 1-88  |
| General requirements, work zone .....                                   | 11-1  |
| Plan (TCP).....   | 11-1, 11-2                                      |
| Supervision.....  | 11-4  |
| <b>Work zone</b> , .....  | 11-1  |
| Work zone, devices .....  | 11-4  |
| Control, failure to maintain .....                                      | 11-5  |
| <b>Islands and medians</b> .....  | 8-42  |
| Medians (see all applicable sections) .....                             | 8-42  |
| Stoppage .....  | 11-4  |
| Traffic,  |   |
| Lime soil .....   | 5-8   |
| Local, .....  | 7-7   |
| Maintenance of .....  | 1-88  |
| On cement base course .....   | 5-31  |
| Opening sections of project to .....                                    | 1-64  |
| Soil-cement base .....  | 5-37  |
| Through .....   | 1-10  |
| Transfer of load .....  | 10-168  |
| Transformers - overhead signs.....                                      | 10-265  |
| Transverse joints .....   | 6-40, 7-6, 7-7                                  |
| Trash racks .....   | 16-20, 16-21                                    |
| Travelway, Excavation within .....                                      | 11-2  |
| Travelway, Maintenance of.....  | 11-2  |
| Treated   |   |
| Base course, cement .....   | 5-25  |
| Base course, plant mixed cement .....                                   | 5-27, 10-36                                     |
| Base course, road mixed cement .....                                    | 5-28  |
| Soil, lime.....   | 5-3   |

|   |   |
|---|---|
| <b>Timber</b>   |   |
| And lumber .....  | 10-209                                      |
| Bearing piles .....   | 10-213                                      |
| Sheet piles .....   | 10-214                                      |
| <b>Tree removal, select</b> .....                           | 2-4   |
| <b>Trees</b> .....  | 2-2, 2-4, 8-62, 10-102, 16-24, 16-41, 16-47 |
| <b>Tremies</b> .....  | 4-27  |
| <b>Trenching</b>  |   |
| <b>Excavation and backfilling for utilities</b> .....       | 15-2  |
| Paved .....   | 13-9  |
| Unpaved .....   | 13-9  |
| Trenchless methods .....                                    | 15-24                                       |
| Triple seal .....   | 6-61, 6-64                                  |
| Truck measurement .....                                     | 2-20, 2-23, 2-24, 5-17, 5-41, 16-10         |
| <b>Truck mounted impact Attenuators</b> .....               | 10-241, 11-18                               |
| <b>Trust account</b> .....                                  | 1-84  |
| <b>Tubular markers (fixed)</b> .....                        | 10-230, 12-22                               |
| Tubular triple corrugated steel beam guardrail .....        | 8-55  |
| <b>Turn-of-nut tightening</b> .....                         | 4-56, 4-57                                  |
| <b>Type</b>   |   |
| 1,2,3 object markers .....                                  | 12-20                                       |
| A aggregate base course .....                               | 10-28                                       |
| A,B devices - Temporary rock pipe inlet sediment trap ..... | 16-14                                       |
| A,B devices - Temporary rock silt checks .....              | 16-5  |
| B aggregate base course .....                               | 10-31                                       |
| C flashing arrow panels .....                               | 10-237, 11-9                                |
| III barricades .....  | 11-14                                       |

## U

|   |                            |
|---|----------------------------|
| <b>U-channel posts, sign supports</b> .....               | 9-17, 9-21, 10-234, 10-260 |
| <b>Unauthorized work</b> .....                            | 1-48                       |
| <b>Unbalanced bid</b> .....                               | 1-11, 1-84                 |
| <b>Unbalanced bid price</b> .....                         | 1-11                       |
| <b>Unclassified excavation</b> .....                      | 2-10                       |
| <b>Unclassified structure excavation</b> .....            | 4-12                       |
| <b>Uncoated steel sheet and light plates</b> .....        | 1-79                       |
| <b>Undercut excavation</b> .....                          | 2-10, 2-13 to 17, 3-4, 3-5 |
| <b>Undercut foundation, for drainage structures</b> ..... | 2-13, 2-14                 |
| <b>Underdrains</b> .....                                  | 8-13, 14-5, 15-3           |
| <b>Underground conduit</b> .....                          | 13-8                       |
| <b>Undergrowth removal</b> .....                          | 16-25                      |
| <b>Underpass lighting</b> .....                           | 14-28                      |
| <b>Underruns of contract quantities</b> .....             | 1-29                       |

|   |                       |
|---|-----------------------|
| Unit bid price.....                                       | 1-4, 1-16, 1-22, 1-23 |
| Units, precast concrete .....                             | 10-148                |
| Unloading and handling.....                               | 3-1                   |
| Unpaved trenching .....                                   | 13-9                  |
| Untreated   |                       |
| Timber and lumber .....                                   | 10-209                |
| Timber bearing piles.....                                 | 10-209, 10-213        |
| Timber sheet piles.....                                   | 10-209, 10-214        |
| Use of explosives .....                                   | 1-58                  |
| Uses, select material.....                                | 10-51                 |
| Utilities .....   | 2-7, 2-9              |
| <b>Utilities - Division 15</b> .....                      | 15-1                  |
| Utilities, Excavation, trenching and backfilling for..... | 15-2                  |

## Utility

|  |                 |
|--|-----------------|
| Lines, Concrete encasement of.....             | 15-23           |
| Locations and contractors responsibility ..... | 15-1            |
| Owner, Cooperation with the .....              | 1-46            |
| <b>Requirements, General</b> .....             | 15-1            |
| Utilization of excavated materials.....        | 4-7, 4-12, 4-15 |

## V

|  |                   |
|--|-------------------|
| Value engineering proposal .....                           | 1-37              |
| Valve boxes.....   | 8-50, 15-13       |
| Valve, water .....   | 10-78             |
| Vegetation removal, selective .....                        | 16-24             |
| Vegetation control, Post-emergence herbicide .....         | 10-103            |
| Vehicular  |                   |
| Access .....   | 11-4              |
| Crossing, construction .....                               | 11-2              |
| Traffic, Protection of pedestrian and .....                | 15-2              |
| Very high bond tape.....                                   | 10-247            |
| Vibrating concrete .....                                   | 4-25, 7-4         |
| <b>Video imaging loop emulator detection systems</b> ..... | 10-279, 13-18     |
| Vitrified clay culvert pipe .....                          | 3-6, 10-72, 10-75 |
| Void, claims - assignment of.....                          | 1-57              |

## W

|   |                        |
|---|------------------------|
| Wages .....                                       | 1-65, 1-80, 1-81, 1-83 |
| Wages and conditions of employment.....           | 1-65                   |
| Waiver of legal rights by the Department.....     | 1-65                   |
| Walkways for overhead signs, Maintenance of ..... | 9-18, 9-19             |
| Walls and culverts, drains in .....               | 4-31                   |

|  |  |
|--|--|
| <b>Warning</b>   |  |
| Bands.....   | 6-12 to 14                               |
| <b>Flag sets</b> .....                                       | 11-11                                    |
| Flags.....   | 10-242                                   |
| <b>Lights</b> .....  | 10-242, 11-16                            |
| Wash primer paint .....                                      | 10-188                                   |
| Washers for high strength bolts .....                        | 10-116                                   |
| Washers for use with fasteners .....                         | 10-146                                   |
| Waste .....  | 1-37, 1-51, 1-60 to 63, 2-4              |
| Waste and debris, disposal of .....                          | 8-9                                      |
| Waste material .....   | 2-12, 8-9                                |
| Wasting suitable material .....                              | 2-10                                     |
| <b>Water</b>   |  |
| Distribution equipment .....                                 | 5-4, 5-34                                |
| For planting .....   | 16-46                                    |
| Mains.....   | 15-1, 15-2                               |
| Mains to sanitary sewer, Relation of.....                    | 15-1                                     |
| Measuring devices.....                                       | 10-12                                    |
| Navigable .....  | 1-58                                     |
| <b>Pipe and fittings</b> .....                               | 10-77                                    |
| Pollution.....   | 1-16, 1-61                               |
| Reducing admixture for concrete .....                        | 10-3, 10-8, 10-11, 10-61, 10-152, 10-159 |
| Stops.....   | 4-87                                     |
| System installation .....                                    | 15-8                                     |
| System - pressure test, leakage test and sterilization ..... | 15-10                                    |
| Valves.....  | 10-78                                    |
| Water,   |  |
| Curing concrete .....  | 4-37, 10-63, 10-153, 10-167              |
| Landscape.....   | 10-101                                   |
| Masonry .....  | 10-80                                    |
| Pumping .....  | 4-7, 4-14                                |
| Waterborne finish paints.....                                | 10-188, 10-191, 10-197, 10-198           |
| Waterborne paints.....                                       | 10-188                                   |
| Waterborne primer paints .....                               | 10-188, 10-191, 10-195, 10-196           |
| Watering sod.....  | 16-38                                    |
| Watering sprigs.....   | 16-35                                    |
| Watering, planting and backfilling .....                     | 16-45                                    |
| <b>Waterline installation</b> .....                          | 15-6                                     |
| <b>Waterproofing</b> ,                                       |  |
| Method A .....   | 4-85                                     |
| Method b .....   | 4-87                                     |
| <b>Waterproofing and dampproofing (materials)</b> .....      | 4-85, 10-58                              |
| Watertightness .....   | 4-20, 15-15                              |
| <b>Weather</b>   |  |
| And seasonal limitations .....                               | 6-60, 16-41                              |

|  |                          |
|--|--------------------------|
| And temperature limitations-asphalt mixtures ..... | 6-28                     |
| Limitations.....                                   | 6-1, 6-3, 12-5, 12-15    |
| Weekend, night and holiday work .....              | 15-1                     |
| Weep holes .....                                   | 4-8, 4-31, 10-272, 15-24 |
| Weighing .....                                     | 1-55                     |
| Weighing aggregate .....                           | 6-35, 10-10              |
| Weighmaster .....                                  | 1-55                     |
| Weight of slag .....                               | 10-47                    |
| Weir section .....                                 | 16-16, 16-17             |
| <b>Welded steel pipe</b> .....                     | 3-11, 10-72              |
| Welded stud shear connectors.....                  | 10-124                   |
| Welding - overhead sign assemblies.....            | 9-8                      |
| Welding  |                          |
| Code.....  | 9-8, 10-124              |
| Signs .....  | 9-8, 10-261              |
| Structural steel .....                             | 10-137, 10-144           |
| Welding, field.....                                | 4-56                     |
| Welds and welders, qualifications of.....          | 10-137, 10-138           |
| Wells .....  | 2-6, 4-6                 |
| Wheel guard and railing.....                       | 4-74                     |
| Widening existing structures.....                  | 4-3                      |
| Wire   |                          |
| Fabric reinforcement.....                          | 10-104                   |
| Mesh reinforcement.....                            | 10-104                   |
| Staples for inlet trap.....                        | 10-101, 16-13            |
| Staples for temporary silt fence .....             | 16-2                     |
| Wire,  |                          |
| And cable - overhead signs.....                    | 10-263, 10-269           |
| Barbed.....  | 10-89                    |
| Barbed for fences.....                             | 10-89                    |
| Withdrawal of bids-mistakes .....                  | 1-23                     |
| Withdrawal or revision of bids.....                | 1-20                     |
| Wood forms.....                                    | 4-20, 8-21               |
| <b>Wooded area cleanup</b> .....                   | 16-23                    |
| Work.....  | 1-3, 1-11                |
| Work   |                          |
| In, over, or adjacent to navigable waters.....     | 1-58                     |
| <b>Zone</b>  |                          |
| Sign supports.....                                 | 10-234                   |
| Signs.....   | 10-233, 11-6             |
| <b>Traffic control - Division 11</b> .....         | 11-1                     |
| <b>Traffic control devices</b> .....               | 11-4                     |
| <b>Traffic control general requirements</b> .....  | 11-1                     |
| Work,  |                          |

|  |                          |
|--|--------------------------|
| Additional.....                                  | 1-2, 1-21, 1-45, 1-75    |
| Contractor's responsibility for .....            | 1-64                     |
| Control of .....                                 | 1-43                     |
| Erosion control, failure to perform .....        | 1-50                     |
| Extra .....                                      | 1-5, 1-32                |
| Force account .....                              | 1-6, 1-80                |
| Inspection of .....                              | 1-47                     |
| Night, weekend and holiday .....                 | 15-1                     |
| Scope of .....                                   | 1-26                     |
| Suspension of .....                              | 1-29, 1-64               |
| Suspension of, ordered by the engineer .....     | 1-28                     |
| Unauthorized.....                                | 1-48                     |
| Working drawings .....                           | 1-7, 1-11, 1-43, 10-126  |
| Workmanship.....                                 | 3-9, 4-73                |
| Woven wire fence .....                           | 8-64, 10-88, 10-89, 16-1 |
| Wyes, tees and elbows - Subsurface drainage..... | 8-16                     |

## Z

|   |        |
|---|--------|
| Zinc paint, inorganic, self curing..... | 10-188 |
| Zones, blasting.....                    | 11-2   |