

## Standard Sentences

### INTRODUCTION

As requested, the Plan Review Squad has completed a scoping cost estimate for the subject project.

### TRAFFIC CONTROL

Our Traffic Control Unit indicates that the traffic control cost estimate for this project should be approximately \$468,400 for traffic control, pavement markings and delineation.

Our Traffic Control Unit indicates that the traffic control cost estimate for this project should be approximately \$5,000 for the on-site detour option and \$2,000 for the off-site detour option.

### SIGNALS/GEOMETRICS

According to our Signals and Geometrics Unit, the revised signal cost estimate for this project should be \$30,000 (one signal).

According to our Signals and Geometrics Unit, the revised signal cost estimate for this project should be \$30,000 (one signal), and the new signal cost estimate should be \$30,000 (one signal).

According to our Signals and Geometrics Unit, there are no traffic signal improvements included in this project.

According to our Signals and Geometrics Unit, there is no signal work associated with the project. Consequently, there will be no costs for traffic signalization.

### SIGNING

According to our Signing Unit, this project requires no contract signing.

Our Signing Unit indicates that this project requires no contract signing.

Our Signing Unit indicates that this project does require contract signing. They will review the project in further detail to determine the amount of contract signing once preliminary plans are available.

Once preliminary plans are available, our Signing Unit will review this project in further detail to determine if contract signing is needed.

Our Signing Unit indicates that this project should require \$120,000 of contract signing.

### DIVISION

The Division has indicated that \$3000 in force account should be provided to accommodate this project.

At this time, the Division does not recommend force account items on this project.

The Division has indicated that force account items are not needed for this project.

### MISCELLANEOUS

However, due to the limited amount of information available for this project, we do not have any additional comments or recommendations at this time. We would like the opportunity to review this project again when additional information and/or preliminary plans become available.