



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

BEVERLY EAVES PERDUE
GOVERNOR

EUGENE A. CONTI, JR.
SECRETARY

April 4, 2011

Addendum No. 2

Contract No.: C202507
TIP No.: R-2635 & U-4763B
County: Durham and Wake
Project Description: Triangle Expressway Landscape
RE: Addendum No. 2 to Final RFP

April 19, 2011 Letting

To Whom It May Concern:

Reference is made to the Final Request for Proposals with Addendum No. 1 dated March 8, 2011 recently furnished to you on the above project. We have since incorporated changes, and have attached a copy of Addendum No. 2 for your information. In addition, an identification label has been included. Please note that to be considered responsive, the label identifying your Company must be affixed to the original Final Request for Proposals with Addendum No. 1, including Addendum No. 2.

Please note that all revisions have been highlighted in gray and are as follows:

Page No. 20 of the *Project Special Provisions* has been revised. Please void Page No. 20 in your proposal and staple the revised Page No. 20 thereto.

If you have any questions or need additional information, I can be reached by telephone at (919) 250-4128.

Sincerely,

A handwritten signature in black ink that reads "R.A. Garris".

R.A. Garris, P.E.
Contract Officer

RAG/les

cc: Mr. Victor Barbour, PE
Mr. Steve DeWitt, PE
Mr. Rodger Rochelle, PE
Mr. Timothy McFadden

Mr. J. Wally Bowman, PE
Mr. Phil Watts, PE
Ms. Teresa Bruton, PE
File

MAILING ADDRESS:
NC DEPARTMENT OF TRANSPORTATION
TRANSPORTATION PROGRAM MANAGEMENT
1595 MAIL SERVICE CENTER
RALEIGH NC 27699-1595

TELEPHONE: 919-250-4234
FAX: 919-212-5711

WEBSITE:
WWW.NCDOT.GOV

LOCATION:
CENTURY CENTER COMPLEX
ENTRANCE B-1
1020 BIRCH RIDGE DRIVE
RALEIGH NC

ROADWAYS OPEN TO PUBLIC TRAFFIC

The portion of I-540 / NC 540 between NC 55 near Morrisville and NC 54 is presently open to traffic. The contract for construction of the Western Wake Freeway (future NC 540) between NC 55 near Holly Springs and NC 55 near Morrisville requires that the roadway be substantially complete and be opened to public traffic by December 31, 2012. The contract for construction of the Triangle Parkway (future NC 147) between I-40 and I-540 / NC 540 requires that the roadway be substantially complete and be opened to public traffic by December 31, 2011.

The Design-Build Team shall plan and schedule work based upon the above schedule for the roadways to be open to public traffic. The Design-Build Team's attention is directed to Traffic Management Scope of Work contained elsewhere in this RFP. When performing work within the right of way of roads that are opened to traffic, The Design-Build Team shall comply with the requirements of the Traffic Management Scope of Work.

The Design-Build Team will be reimbursed actual toll costs, excluding any toll penalties, accrued during the performance of the contract work. To receive this reimbursement, the Design-Build Team shall obtain an NC Quick Pass business account, as well as an NC Quick Pass transponder for each vehicle subject to the reimbursement.