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Attachment 1 
Future Project Transactions 

 

North Carolina Turnpike Authority (NCTA) April 14, 2016 Attachment 1 



2016 2017 2018 2019 2020 2021 2022 2023 2024 2025 2026 2027 2028 2029 2030 Report Title Scenario Developed by Date
Total 38,727 41,895 45,036 48,465 52,211 56,002 59,843 64,038 68,621 73,631 77,050 78,705 80,462 82,324 84,291
ETC 23,236 25,436 27,665 30,118 32,818 35,601 38,471 41,625 45,094 48,912 51,734 53,407 55,174 57,039 59,004
Video 15,491 16,459 17,371 18,347 19,393 20,401 21,373 22,413 23,527 24,719 25,316 25,298 25,288 25,285 25,287
Total 2,866 4,176 5,280 6,474 7,666 8,232 8,180 8,318 8,708 9,454 9,402 8,558 8,101 7,975
ETC 1,740 2,565 3,281 4,069 4,873 5,292 5,317 5,466 5,785 6,348 6,380 5,868 5,613 5,583
Video 1,126 1,611 1,999 2,405 2,793 2,940 2,863 2,852 2,923 3,106 3,022 2,690 2,488 2,393
Total 742 882 1,033 1,140 1,196 1,254 1,316 1,380 1,448 1,519 1,572 1,627 1,683
ETC 322 397 482 551 598 648 702 759 811 866 912 960 1,010
Video 420 485 551 589 598 606 614 621 637 653 660 667 673
Total 10,010 10,307 10,612 10,917 11,223 11,528 11,833 12,138 12,443 12,748 13,052 13,355 13,658
ETC 5,005 6,184 7,428 8,734 8,978 9,222 9,467 9,711 9,955 10,198 10,442 10,684 10,927
Video 5,005 4,123 3,184 2,183 2,245 2,306 2,367 2,428 2,489 2,550 2,610 2,671 2,732
Total 18,120 48,144 60,454 69,144 71,773 73,622 75,469 77,324 79,292 81,368 83,564 85,677
ETC 11,260 30,262 38,431 44,450 46,652 48,380 50,133 51,918 53,805 55,795 57,898 59,974
Video 6,860 17,882 22,023 24,694 25,121 25,242 25,336 25,406 25,487 25,573 25,666 25,703
Total 849 1,036 1,299 1,558 1,792 2,297 3,108 4,027 5,057 6,218 6,682 6,339
ETC 528 651 826 1,002 1,165 1,509 2,065 2,704 3,432 4,264 4,630 4,437
Video 321 385 473 556 627 788 1,043 1,323 1,625 1,954 2,052 1,902
Total 4,297 5,879 6,781 7,720 7,906 8,092 8,278 8,464 8,650 8,836 9,022
ETC 2,005 2,842 3,391 3,989 4,217 4,451 4,636 4,824 5,017 5,213 5,413
Video 2,292 3,037 3,391 3,731 3,689 3,641 3,642 3,640 3,633 3,623 3,609
Total 10,744 14,817 18,024 19,867 20,812 21,811 22,868 23,986 25,171 26,426
ETC 6,830 9,525 11,716 13,055 13,825 14,645 15,518 16,448 17,440 18,498
Video 3,914 5,292 6,308 6,812 6,987 7,166 7,350 7,538 7,731 7,928
Total 771 1,090 1,229 1,335 1,380 1,427 1,476 1,526
ETC 398 581 676 748 787 828 871 916
Video 373 509 553 587 593 599 605 610
Total 38,727 44,761 59,964 83,903 123,807 154,101 172,794 185,080 194,870 204,567 213,170 219,435 225,293 231,136 236,597
ETC 23,236 27,176 35,557 51,767 77,716 98,689 111,706 120,731 128,472 136,316 143,496 149,216 154,747 160,347 165,761
Video 15,491 17,585 24,407 32,136 46,091 55,412 61,089 64,349 66,399 68,252 69,675 70,219 70,546 70,789 70,837

General Assumptions:
Transactions are shown during the first full year of operations
ETC percentage for expressway projects are assumed to be 60% in 2016 and 70% by 2030 (*)
ETC percentage for express lane projects are assumed to be 40% in 2016, 55% in 2025, and 60% by 2030 (**)
ETC percentage for toll bridge project are assumed to be 40% in 2016, 55% in 2025, and 60% by 2030 (***)
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Complete 540*

Mid‐Currituck Bridge***

Total

Old Holly Springs Apex Road 
Interchange*

US 74 Express Lanes Phase I**

I‐77 Express Lanes

Monroe Expressway*

Morrisville Parkway Interchange*

I‐485 Express Lanes**

Mid‐Currituck Bridge Lenders’ Traffic 
Consultant Report

Lenders' Base Case
Steer Davies Gleave Nov‐11

Source Data

Draft data from I‐5507 (I‐485 Express Lanes) 
Level II Study

More Cost Effective 
Scenario ‐ Alt 2C Stantec Oct‐15

Sketch Level Traffic and Revenue Study Raleigh 
Loop

Triangle Expressway, 
Southern Wake and 
Eastern Wake Tolled

CDM Smith Feb‐08

Traffic and Revenue Impacts Mainline‐Only 
Tolling and Removal of Forest Hill School Road 
Interchange from the Monroe Connector / 

Combined Effects of 
Mainline‐Only Tolling 
and Removal of Forest 

CDM Smith Dec‐11

Analysis of Morrisville Parkway and Old Holly 
Springs Apex Road Interchanges

Morrisville Parkway 
Scenario CDM Smith Sep‐13

U‐5526 US 74 Express Lanes Final Level I Traffic 
and Revenue Study

Concept 1B: HOV 3+ 
Free, Full Connection Stantec Jun‐15

Provided by I‐77 mobility partners

Transactions (in Thousands) by Project 

Triangle Expressway Comprehensive Traffic and 
Revenue Study 

Triangle Expressway
CDM Smith Apr‐09

Analysis of Morrisville Parkway and Old Holly 
Springs Apex Road Interchanges

Apex Interchange 
Scenario CDM Smith Sep‐13

Triangle Expressway*


